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Addendum #4 – Issued on February 19, 2013 
 
 
Regarding Bids for Lucas County Central Drug Testing Relocation General 
Contractor Package (ITB 13-003C) for Lucas County Central Drug Testing, bid 
opening scheduled for February 25, 2013 at 2:00 P.M. (local time). 
 
This document becomes a fully incorporated part of the specifications, and 
this letter constitutes legal notice of this requirement. 
 
The entire original Bid Packet including this addendum must be submitted 
prior to the Bid Opening Date and Time. 
 
Addendum #4 Includes: 
 
1.  Questions/Answers 
 
2.  Asbestos Asphalt Roofing Materials Removal Work Practices and Disposal       

Requirements 
 
3.  Pre-Bid Meeting Minutes 2-7-13.  
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ADDENDUM NO. 04 

Lucas County Central Drug Testing Relocation 
Bid Package #13-003C – General Contractor 

Dated 2/18/2013 
 

 
 
 

Bidders on the above bid package shall note and respond to the following: 

 
 

1. QUESTIONS: 

 
a) (All) Question –From where are the electrical power and communications services to be  

removed? 
Answer: General, sheet E1.01, demolition note "D1" covers the entire building within the 
confines of the exterior walls.  In regards to the existing main electrical service equipment, 
this building is currently fed power and telecommunications from the adjacent building at 
1301 Monroe Street commonly known as "The Source".  The main electrical gear room is 
located in the southeast corner of that building.  The contractor is to remove the conductors 
feeding the project building from the originating switch, panelboard, or backboard at "The 
Source" and cap the conduits at each end and abandon in-place. 
 

b) (All) Question –Can you please provide information on the existing roof i.e. a roof core? 
Answer: Two core samples were taken on each roof level. One core was taken at the low 
area near the drain and one core was taken at the high area on each level. The cores at the 
low and high areas are identical in thickness on each level.   
The upper level is a Coal Tar Gravel Built-Up roof over (1) one layer of 1” woodfiber 
insulation over base plies over wood decking. 
The Lower level is a Coal Tar Gravel Built-Up roof over (1) one layer of 1” woodfiber 
insulation over gravel built-up roof over base plies over wood decking. 
 

2. Due Date: 

 
a) No change to the Original Bid Package Due Date. 

 

3. Attachments Included in Addendum: 
 

a) Pre-bid meeting minutes 2/7/13 
b) Asbestos Asphalt Roofing Materails Removal Work Practices and Disposal Requirements - 8 

pages. Brumbaugh-Herrick, Inc. 
 
All other terms and conditions of to the original bid package remain in effect.  Please sign and submit this 

addendum with the Pricing Sheet on the Bid Package Due Date. 
 
         ACCEPTED BY: 

 
        ____________________________  
        Name of Contractor: 
 
         _______________________________________ 
         By (Signature): 
 
         _______________________________________ 

         Date 
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ASBESTOS ASPHALT ROOFING MATERIALS REMOVAL 

WORK PRACTICES AND DISPOSAL REQUIREMENTS 
 

 

1.0 GENERAL 
 

1.1 SUMMARY 
 

A. The following procedures apply to the project manual and drawings for asbestos in 
roofing projects and shall be incorporated into all contract documents of the project. 

 

B. The Contractor’s responsibilities shall include providing competent supervision, 
labor, materials, equipment, transportation, permits, personnel monitoring, etc., 
required to remove and dispose of asbestos containing roofing materials. The 
Contractor shall adhere to all provisions in these Technical Specifications (TS), 
and comply with the latest federal, state and local agency requirements 
governing worker safety, removal, disposal and emission standards for asbestos 
abatement. 

 

C. Work covered by this section includes the handling of non-friable, category 1, 
asphalt roofing materials containing asbestos including the procedures and 
equipment required to protect workers and the environment from airborne 
asbestos fibers during the work described.  

 

D. T he  e x i s t i n g  a s p ha l t  b u i l t - u p  r o o f in g  s ys t e m a nd  va p o r  
ba r r i e r , which are to be removed as part of this project, have been determined, by 
testing, to contain 8-10% chrysotile asbestos.  

 
E. The Contractor shall provide a “competent person” as defined in 29 CFR 1926.1101 

and at least one trained NESHAP person onsite during the removal.  Contractor will 
also comply with all EPA NESHAP asbestos regulations (40 CFR 61, Subpart A) 
pertaining to the removal of non-friable, category 1 roofing materials. 

 

F. Dimensions, quantities and locations are approximate, included solely to provide 
general information to the Contractor. The Contractor is responsible for removal of 
all asbestos containing materials (ACM) specified herein without regard to 
accuracy of quantity recorded. The Contractors shall visit the site and familiarize 
themselves with the work and conditions under which the work is to be performed. 

 

G. Prior to commencing work the Contractor’s “competent person” will identify 
asbestos hazards in the workplace, select the appropriate control strategy, take 
corrective measures to eliminate such hazards, and conduct an inspection to 
determine that the roofing material is intact and will likely remain intact during 
removal and disposal. 

 

H. Work includes cleaning and decontaminating all areas were asbestos containing 
materials (ACM) have been removed, proper transportation and disposal of all 
ACM waste. Contractor is responsible to use an EPA approved landfill permitted 
to accept category 1, non-friable asbestos containing materials.  
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1.2 SCOPE OF WORK 
 

A. The scope of work requires the Contractor to complete all abatement work, meet the 
criteria for removal, cleanup and disposal. The Contractor’s responsibilities 
include removal, transportation, and receipt for disposal at a state-approved landfill 
of all identified asbestos containing materials (ACM). 

 

B. The Contractor is responsible for securing openings or access points to all 
abatement work areas. The Contractor will be required to isolate all roof level 
openings to the building including HVAC air intakes or shut down the heating and 
ventilation system. A drop sheet of 6-mil poly shall be placed on the ground around 
the building to protect the landscape and to facilitate clean-up of any debris that 
may fall from the roof during removal. 

 

C. The Contractor shall conduct all work in a safe and professional manner insuring 
that the building occupants, workers, environment and the public are not exposed to 
hazardous levels of air borne asbestos. The Contractor will be required to make 
restitution for any and all damages caused by abatement activities to any of the 
building’s components and systems. 

 

D. All asbestos-containing materials listed are subject to OSHA Class II removal 
requirements as defined by 29 CFR 1926.1101. The Contractor shall ensure that 
the following work practices are followed: 

 

Engineering Controls for non-friable ACM:  
 

1. Isolate all roof level heating and ventilation air intake sources or shut 
down the system. 

2. Roofing material shall be removed in an intact state to the extent feasible. 
3. Wet methods shall be used to remove roofing materials that are not intact 

or that will be rendered not intact during removal unless such wet methods 
are not feasible, or will create safety hazards. 

4. Cutting machines shall be continuously misted unless a competent person 
determines that misting substantially decreases worker safety. 

5. A HEPA dust collector shall collect all dust resulting from the cutting of a 
power roof cutter or HEPA vacuum along the cut line or by gently 
sweeping and then carefully and completely wiping up the still-wet dust 
and debris left along the cut line.  Dry sweeping is never allowed. 

6. Asbestos-containing material that has been removed from a roof shall not 
be dropped or thrown to the ground. The material is to be carried or 
passed to the ground by hand or lowered to the ground via covered, dust- 
tight chute, crane or hoist. All removed material must be down from the 
roof no later than at the end of the work shift. While the material remains on 
the roof it shall be kept wet. 

7. Upon being lowered, unwrapped material shall be transferred to a closed 
receptacle in such manner so as to preclude dispersion of dust. 

  



3  

E. Alternative Work Practices and Controls. The Contractor may use different or 
modified engineering and work practices if the following provisions are used. 

 

1. The employer demonstrates by providing data representing past employee 
exposure using similar removal methods for similar conditions under which 
will be used and that employee exposure will not exceed the PELs under 
any anticipated circumstances. 

 

F. Respirator Protection General. For employees who use respirators required by this 
section, the employer must provide respirators that comply with the requirements 
of this paragraph.  Respirators must be used during: 

 

1. Class II work when ACM is not removed in a substantially intact state. 
2. Class II and III asbestos work that is not performed using wet methods, 

except for removal of ACM from sloped roofs when a negative-exposure 
assessment has been conducted and ACM is removed in an intact state. 

3. Class II and Class III asbestos work for which a negative-exposure 
assessment has not been conducted. 

4. The Contractor must implement a respiratory program in accordance with 
OSHA 29 CFR 1910.134. 

 

G. Employee Information and Training. 
 

1. The employer shall, at no cost to the employee, institute and ensure 
employee participation a training program for all employees who  are likely 
to be exposed in excess of a PEL and for all employees  who perform Class I 
through IV asbestos operations. 

2. Training shall be provided prior to and at least annually thereafter. Class II 
work training shall include at a minimum the equivalent in curriculum, 
training method, and length to the EPA’s Model Accreditation Program 
for Workers. 

 

H. Housekeeping: When vacuuming methods are selected HEPA filtered vacuuming 
equipment must be used. The equipment shall be used and emptied in a manner 
that minimizes the re-entry of asbestos into the workplace. 

 

 

1.2.1 Asbestos Abatement 
 

A. Removal of roof materials will utilize the Work Practices and Engineering Controls 
for Class II Work. Removal procedures will be conducted in accordance with 
OSHA 29 CFR 1926.1101 and this Specification. Contractor personnel removing 
or disturbing ACM will be required, at a minimum; to wear a HEPA filtered 
negative pressure air purifying respirator unless a Negative Exposure Assessment 
(NEA) is provided demonstrating fiber control during removal of ACM materials. 

 

If the NEA and employee monitoring are below the PEL of 0.1 fibers per cubic 
centimeter (f/cc) 8-hour TWA, and 1.0 (f/cc) 30-minute excursion limit, with proper 
work practices, the respirator program with medical surveillance will not apply. 
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The Contractor shall take necessary precautions to prevent water damage to 
adjacent areas. The roof surface must be allowed to dry before any placement of 
new roofing materials can be applied. 

 

 

1.3 SUBMITTALS 
 

A. The following shall be submitted to and accepted by the Owner’s 
Representative prior to the start of the project or commencing work involving 
asbestos materials. 

 

B. Contractor’s anticipated schedule shall be submitted to the Owner’s 
Representative with the pre-work submittals. 

 

C. Provide proof that all permits and notifications have been secured in conjunction 
with removal, hauling, disposal and that timeliness of such actions meets 
requirements of federal, state, regional, and local authorities. 

 

D. Submit documentation that workers are currently certified and trained per the 
requirements of “Class II work activities for ACM roofing removal”. 

 

E. Submit documentation that supervisors are currently certified as an Asbestos 
Supervisor per EPA 40 CFR 763 or a Competent Person as required by OSHA. 

 

F. The Contractor shall submit post-work project documentation to Owner’s 
Representative within 10 days of substantial completion of asbestos abatement. 
Post- work documentation shall include at least the following: 

 

1. All permits and notifications. 
2. All waste shipment records. 
3. Daily work logs. 
4. All air monitoring analytical results. 

 

 

1.4 JOB CONDITIONS 
 

A. Substantial completion for this project is defined as when final visual inspection 
determines each work area is completed and in compliance with the contract 
documents, federal, state and local regulations. 

 

B. For each asbestos abatement area under these specifications, asbestos abatement 
shall be scheduled and completed prior to all other construction activities that could 
have an adverse effect on the ACM. Damage to the building or adjacent properties, 
etc. caused by the Contractor will be repaired at no additional expense to Owner. 

 

C. Work areas shall be secured or under the direct control of the Contractor at all 
times. Securing work areas includes locking access, removing any safety hazards, 
and securing all waste and equipment. 
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1.5 APPLICABLE CODES, REGULATIONS, AND PUBLICATIONS 
 

A. All applicable codes, regulations, and standards have the same force and effect, and 
are made a part of the contract documents as if copied directly into the contract 
documents, or as if published copies are bound herewith. The Contractor is 
responsible and liable for full compliance with all applicable federal, state, and 
local regulations. 

 

 

 

2.0 PRODUCTS 
 

2.1 EQUIPMENT AND MATERIALS 
 

A. The Contractor shall use equipment and materials as listed below and any deviations 
shall be submitted to the Owner’s Representat ive for acceptance. The 
applicable Material Safety Data Sheet (MSDS) or U.S. Department of Labor 
Approval must accompany all such submittals.  The Contractor shall allow the 
Owner’s Representative time to inspect any items used during the project for 
suitability and condition. 

 

B. The Mine Safety and Health Administration (MSHA) or National Institute for 
Occupational Safety and Health (NIOSH) must approve all respirators. 

 

1. Use, at a minimum, negative pressure half face respirator equipped with HEPA 
filtration cartridges during non-intact ACM roof removal, manual non-friable, 
or cut methods. Respiratory protection shall be increased as required by OSHA 
29 CFR 1926.1101 Construction Standard when daily air monitoring indicates. 

 

C. Provide goggles to personnel engaged in asbestos operations when the use of a full- 
face respirator is not required. 

 

D. Provide “danger” signs and labeled barricades at all approaches to work areas. 
Locate signs were personnel may read the sign and take the necessary protective 
steps required before entering the area. Provide labels and affix to all asbestos 
materials, scrap, waste, debris, and other products contaminated with asbestos. 

 

1. Danger signs should conform to OSHA 29 CFR 1910.145(d)(4). 
2. Warning Labels should be sufficient size to be clearly legible and read: 

DANGER 

CONTAINS ASBESTOS FIBERS 
AVOID CREATING DUST 

BREATHING ASBESTOS DUST MAY 

CAUSE SERIOUS BODILY HARM 

  



6  

3. Warning Signs should be sufficient size to be clearly legible and read: 
 

DANGER 

ASBESTOS 
CANCER AND LUNG DISEASE HAZARD 

AUTHORIZED PERSONNEL ONLY 

RESPIRATORS AND PROTECTIVE CLOTHING 

ARE REQUIRED IN THIS AREA 
 
 

 

3.0 EXECUTION 
 

3.1 INSPECTION 
 

A. While performing asbestos related work, the Contractor shall be subject to on-site 
inspection by the Owner’s Representative who may be assisted by safety or 
health personnel. Work found to be in violation of this specification, as determined 
by the Inspector, will be given a stop work immediately order and remain in 
effect until the violation is resolved. Standby time, additional monitoring, and 
laboratory analyses required to resolving the violation shall be at the Contractor’s 
expense. 

 

Satisfactory completion of these procedures consist of the following: 
 

1. Roof removal activities minimize interference with non-roofing activities 
and placards and asbestos barrier tape providing reasonable security 
measures denying access to personnel not involved in roofing removal. 

 

B. Owner’s Representative finding the work area not ready for inspection while 
performing a clearance visual inspection will hold the Contractor and not the 
Owner responsible for any additional expenses incurred by the Inspector. 

 

 

3.2 PREPARATION OF WORK AREAS 
 

A. Work Area Preparation 
 

1. The Owner will provide electric power and water sources, if applicable, in 
the area where abatement is taking place. The Contractor is responsible for 
safe installation of all temporary utilities per applicable code requirements. 
See OSHA requirements under the construction standard. 

 

 

3.3 ASBESTOS REMOVAL 
 

A. Spray asbestos material with water using equipment capable of providing a "mist" 
application to reduce release of fibers. Spray asbestos material repeatedly during 
work process to maintain wet condition and minimize asbestos fiber dispersion. 
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Removed ACM shall be lowered to disposal area minimizing breakage and fiber 
release. Dropping ACM to a lower level is not permitted. All ACM removed shall 
be cleaned up and secured by the end of each workday. No debris, unsecured 
equipment, tools, etc. shall remain on the work site past the end of each workday. 

 

Removal surfaces must be thoroughly cleaned with wet sweeping (no dry sweeping 
will be allowed) until no traces of ACM can be seen and allowed to be thoroughly 
dry before new roofing materials are applied. 

 

 

3.4 WASTE REMOVAL FROM THE WORK AREA 
 

A. Gross asbestos debris shall be removed and cleaned up by the end of each workday. 
All residues shall be removed by wet sweeping or HEPA vacuuming and disposed 
of as asbestos containing material. 

 

B. All intact ACM removed from the work area will be placed (via chute or lowered) 
directly from the roof into the disposal transport container i.e. truck bed which will 
be lined or covered, at a minimum, with one (1) layer of 6-mil polyethylene. 

 

C. All non-intact ACM removed from the work area will be placed (via chute or 
lowered) directly from the roof into the disposal transport container i.e. truck bed 
which will be lined and sealed with two (2) layers of 6-mil polyethylene. 

 

D. Enclosed disposable chutes will be required to have an additional water mist spray 
directly at the top of the chute for work greater than 50 feet from the ground. 
Forklifts and cranes can also be used for safe handling of materials from the roof to 
ground. 

 

3.5 CLEANUP OF WORK AREAS 
 

A. During this work the surfaces being cleaned shall be kept wet. During cleaning 
critical barriers will remain in place and HVAC systems shall remain shut down, 
locked-out and sealed.  
 
Clean all other surfaces in the work area and any other contaminated areas with 
water and/or with HEPA vacuum equipment. After cleaning the work area, allow 
surfaces to dry completely. Sealed containers and equipment used shall be 
included in the clean-up and removed from work areas. 

 

3.6 WASTE DISPOSAL 
 

A. Transport labeled and sealed containers, either enclosed with two layers of 6-mil 
polyethylene sheeting or covered for disposal to the authorized site. Procedures for 
transport and disposal shall comply with 40 CFR 61 Subpart M (NESHAP); 49 
CFR Subchapter C (HMTA); and state, regional and local standards and 
regulations. 

 

B. Submit Waste Shipment Record (WSR) or documentation of disposal at the landfill. 
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3.7 REPAIR OF DAMAGE 
 

A. As part of the inspection relative to substantial completion, the O w n e r ’ s  
R e p r e s e n t a t i v e  will examine the project for damages. The project will not be 
considered substantially complete until all damaged items have been corrected to 
the satisfaction of the Owner. 

 

3.8 RE-ESTABLISHMENT OF THE WORK AREA AND SYSTEMS 
 

A. Re-establishment of the work area shall occur after the visual inspection has been 
performed and documented to the satisfaction of the Owner’s Representative. 

 

B. Polyethylene barriers and tape shall be removed at this time and disposed of as 
asbestos contaminated waste. 

 

C. The Contractor and Owner’s Representative shall visually inspect the work area 
for any remaining visible residue. Evidence of contamination will necessitate 
additional cleaning requirements. 

 

D. The Contractor will repair all areas of damage not scheduled for renovation or 
demolition that occurred as a result of abatement activities. 

 

 

3.9 MEDICAL SURVEILLANCE 
 

A. The Contractor must provide medical surveillance to employees or agents that may 
be exposed to asbestos levels in excess of 0.10 f/cc during the abatement project. 

 

B. Medical Surveillance shall include at a minimum: 
 

1. A work/medical history to elicit symptomatology of respiratory disease. 
2. A chest X-ray evaluated by a Certified B-reader. 
3. A pulmonary function test interpreted by a Certified Pulmonary Specialist. 
4. A physician’s exam of the employee. 

 

 

3.10 ALTERNATIVE PROCEDURES 
 

A. Procedures described in this specification are to be utilized at all times. If specified 
procedures cannot be followed, a written request to the Owner’s 
Representative providing details of the problem encountered and recommended 
alternatives must be submitted. These alternative procedures shall provide 
equivalent or greater protection than procedures that they replace. 



Lucas County Central Drug Testing  

Pre-Bid Meeting Notes from  February 7, 2013 
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1. Welcome/Introductions:  This is a mandatory Pre-Bid Meeting.  Attendees were 

advised to sign meeting sign-in sheet.  Bid documents are available through 
Becker Impressions and from the Lucas County Website. 

 
2. Bids are due February 25,2013 at 2 pm local time.  Bidders were advised to 

deliver bids to Lucas County Commissioners at One Government Center, Suite 
800. 

 
3. Role of Construction Manager 

The Lathrop Company gave a brief introduction of the project team and the role 
of the Construction Manager.  All contracts are held by Lucas County, not The 
Lathrop Company. 
 
 

 
4. Scope of Work Discussion 

 

• Scope/Schedule:  The Lathrop Company gave an overview of the project 
scope and schedule. This project is being bid as a single prime – General 
Contractor.  Refer to the project manual for detailed information on these 
documents. A general overview of the project schedule was discussed.   

• Permits:  The general building permit will be obtained by Lucas County.  
All other trade and specialty permits required for the completion of the 
work will be obtained by the Contractor performing that work. 

• Safety:  A general overview of the safety requirements was discussed. See 
project manual for specific safety requirements. Please note that the 
Safety Program is listed as Lucas County Road Maintenance Building, 
but is for the Lucas County Central Drug Testing Facility.  

• Limited Parking On Site: There is no parking allowed in The Source 
parking lots.  Contractors are to arrange for their own off site parking.   

• Six Foot Fall Protection:  A six foot fall protection rule is in affect on this 
project.  

• Clean up:  Cleanup must be performed daily.  

• Environmental Hazardous Material Survey: Contractors were advised to 
review this report and that abatement work is part of the scope of work.  

• Allowances:  Bidders were advised to refer to the scope of work for 
allowances to be included in their bid.  Allowances are to be used at the 
discretion of the Construction Manager and are not to be used by the 
Contractor without authorization from the Construction Manager. 

• Alternates: There are four alternates to be quoted. 

• Unit Prices: There are four unit prices to be quoted. 
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Pre-Bid Meeting Notes from  February 7, 2013 
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• MBE Participation:  Bidders were advised of the goals for 10% MBE and 
the bidders’ good faith efforts responsibility.  These goals will be tracked 
separately.  The affidavit of compliance indicating the bidder’s goals and 
good faith efforts must be submitted with the bid.  The successful 
contractor will be required to submit certified payroll reports and 
utilization reports as the project progresses.  The successful contractor 
must submit their list of subcontractors within 10 days of notice of 
award. The Bidder Affidavit of Compliance is listed as Lucas County 
Road Maintenance Building, but is for the Lucas County Central Drug 
Testing Facility.  

 
5. Project Labor Agreement: The successful bidder will be required to enter into a 

project labor agreement. 
 
6. Bid Forms:  The required bid forms were discussed.  Bidders were advised to 

include the bid bond, as well as, include the Best Bid Criteria Form filled out for 
the general contractor and any major subcontractors.   

 
7. Questions:  Questions are to be submitted in writing to The Lathrop Company.  

Bidders were advised to submit questions no later than February 13, 2013. 
 


