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LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-037P  TEAM STORE - MILLWORK  
  LUCAS COUNTY MULTI-PURPOSE ARENA 

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

The Lucas County Board of Commissioners is seeking bids for the Team Store - Millwork for 
the Lucas County Multi-Purpose Arena. 
 
Any bidder submitting a bid must submit a completed bid following the procedure outlined 
in this Invitation to Bid (ITB) no later than MAY 28, 2009 @ 2:00 PM (LOCAL TIME).  All 
of the sections applicable in the Invitation to Bid shall be read so as to give meaning 
to all such provisions.  However, when there is a conflict in the interpretation between 
a specification in the Invitation to Bid and sections, the specification in the 
Invitation to Bid shall take precedence.  A Mandatory Pre-Bid conference is scheduled for 
MAY 20, 2009 @ 9:00 AM LOCAL TIME AT THE TOLEDO MUD HENS TEAM STORE LOCATED @ 401  
WASHINGTON AVE., TOLEDO, OH 43604. 
 
1.0 Legal Framework 
 

This Invitation to Bid (ITB) is issued under the provisions of the Ohio Revised 
Code (ORC) Sections 307.86 to 307.92.  All bids submitted in response to this ITB 
shall comply with Ohio law.  The laws of the State of Ohio will govern any disputes 
rising under this ITB and subsequent contract. 

 
2.0 Bid Opening 
 

The bid opening is scheduled for MAY 28, 2009 @ 2:00 PM (LOCAL TIME).  All sealed 
bids received after this time and date, for any reason, will be rejected.  The 
official time will be maintained by the clock located within the Lucas County 
Commissioners, Suite 480 reception area.  The opening of the sealed bids will take 
place at the Lucas County Commissioners, One Government Center, Suite 480, Fourth 
Floor, Toledo, Ohio 43604-2259 
 

3.0 Bid’s Bid Bond Requirement 
 

A signed Bond for the full amount of the Bid, meeting the requirements of section 
153.54 to 153.57, Ohio Revised Code, OR a certified check payable to the Lucas 
County Treasurer for ten (10%) percent of the full amount of the Bid, must be 
included with each bid or be disqualified.   Bonds will be returned to unsuccessful 
bidders within thirty days of contract award.  Bonds will be returned to the 
successful bidder within 30 days of receipt of goods. 
 
 

4.0 Pre-Bid Conference 
 
X Applicable if box 

is checked 
 
Detailed questions regarding this Invitation to Bid can be addressed at the 
Mandatory Pre-Bid Conference held on MAY 20, 2009 @ 9:00 AM LOCAL TIME AT THE 
TOLEDO MUD HENS TEAM STORE LOCATED @ 401 WASHINGTON AVE., TOLEDO, OH 43604.   
ATTENDANCE IS MANDATORY; failure to attend Pre-Bid Conference will disqualify your 
bid.   There will be no written responses to questions unless research is required, 
in that instance, written responses will be mailed or sent via fax or e-mail to all 
bidders along with any and all amendments that are issued to those that attended 
the Pre-Bid Conference. 
 
 
 
 





































































LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-037P  TEAM STORE - MILLWORK  
  LUCAS COUNTY MULTI-PURPOSE ARENA 

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

INSTRUCTIONS TO BIDDERS 
 

ARTICLE 1 - BIDDING PROCEDURES 
 

1.1 DESCRIPTION AND LOCATION OF PROPOSED WORK AND DESIGNATION OF COUNTY 
PROJECT REPRESENTATIVE: 

 
The project is generally described as the new Lucas County Multi-Purpose Arena to be located 
on an urban site in downtown Toledo, Ohio bound by Huron Street on the west: Jefferson Street 
on the south; an existing alley on the east; and Madison Street on the north. 

The specifications and the associated documents describe the Team Store – Millwork to be 
furnished and installed at the Lucas County Multi-Purpose Arena, Toledo, Ohio.  

All requirements and instructions listed in the “Instructions to Bidders,” General and 
Supplementary Conditions, and Division One Specifications, apply to work specified.  

 Work specifications include all labor, equipment, and installation as required to provide a 
complete technical system in compliance with the contract documents.    

1.2 EXAMINATION  OF  CONTRACT  DOCUMENTS  AND  PROJECT  SITE: 
 

COPIES OF PLANS AND SPECIFICATIONS AVAILABLE at Becker Impressions
 

1.2.2 The Bidder shall examine all Contract Documents, including without limitation the Drawings 
and Specifications for all divisions of Work for the Project, noting particularly all requirements 
which will affect the Bidders’ Work in any way. 

 
1.2.3 Failure of a Bidder to be acquainted with the amount and nature of Work required to complete 

any applicable division of the Work, in conformity with all requirements of the Project as a 
whole, will not be considered as a basis for additional compensation. 

 
1.2.4 The Bidder shall evaluate the Project site and related Project conditions where the work will be 

performed, to judge for himself all the factors affecting the cost of the work and time required for 
its completion, including without limitation the following: 

 
1.2.4.1 The condition, layout, and nature of the Project site and surrounding area, including sub-

surface conditions, if applicable; 
 

1.2.4.2 The availability and cost of labor; 
 

1.2.4.3 The availability and cost of materials, supplies and equipment; 
 

1.2.4.4 The cost of temporary utilities required in the bid; 
 

1.2.4.5 The cost of any permit or license required by a local or regional authority having 
jurisdiction over the project; 
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

ARTICLE 1 
 

DEFINITIONS AND CONTRACT DOCUMENTS 

1.1 DEFINITIONS 

1.1.1 Definitions.  In addition to other terms defined throughout these General Conditions, 
as used in these General Conditions, the following terms shall have the meanings indicated 
below: 

"Addenda" shall mean written or graphic instruments issued by Architect that modify or 
interpret the Contract Documents by addition, deletion, clarification or correction. 

"Adjacent Properties" shall mean all lands adjoining and surrounding the Site, including 
streets, sidewalks, bridges and buildings adjoining the Site. 

"Agreement" shall mean the executed trade contract agreement between Owner and 
Contractor relating to the Work, as the same may be amended from time to time pursuant to the 
terms thereof. 

"Allowances" shall mean items of Work, if any, that Owner agrees are not detailed 
enough for Contractor to provide a definitive price. 

"Applicable Laws" shall mean any applicable law, enactment, statute, code, ordinance, 
charter, resolution, order, rule, regulation, guideline, authorization, or other direction or 
requirement of any Governmental Authority enacted, adopted, promulgated, entered or issued 
(including the requirements of the ADA relating to the Project).   

"Application for Payment" shall mean certified request for payment for completed 
portions of the Work in the form required by the Contract Documents. 

"Architect" shall mean HNTB Ohio Architecture, Inc., or any successor entity designated 
in writing by Owner to act as architect for the Project. 

"As-Built Drawings" shall mean the Drawings revised to show the "as-built" condition of 
the Project and other changes made during the construction process. 

"Change Order" shall mean a written instrument signed by Owner or Owner's authorized 
agent, Architect, Contractor and Construction Manager issued after the execution of the Contract 
Documents authorizing a change in the scope of the  Work, the Contract Sum or the Construction 
Schedule. 

"Claim" shall mean any claim, demand or assertion as a matter of right for a change in 
the Contract Sum, extension of time or other relief with respect to any of the terms of the 
Contract Documents. 
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"Construction Schedule" shall mean the construction schedule prepared by Construction 
Manager and included in the Contract Documents. 

"Contract Documents" or "Contract" shall mean: (a) the Agreement, (b) these General 
Conditions of the Contract, (c) the Drawings, (d) the Specifications, (e) the Construction 
Schedule, (f) all Addenda issued prior to execution of the Contract and (g) all Modifications 
issued after execution of the Contract.  The Contract Documents do not include Bidding 
Documents such as the Advertisement or Invitation to Bid, the Instructions to Bidders, sample 
forms, Contractor's Bid or portions of Addenda relating to any of these, or any other documents 
unless specifically enumerated in the Agreement. 

"Contract Time" shall mean the period of time, including authorized adjustments, allotted 
in the Contract Documents for Substantial Completion of the Work. 

"Construction Manager" shall mean The Lathrop Company, Inc. or any successor entity 
designated in writing by Owner to act as construction manager for the Project. 

"Contractor" shall mean any entity performing Work pursuant to its Agreement with 
Owner. 

"Defective Work" shall mean any Work that does not comply with the requirements of 
the Contract Documents. 

"Deficiency List" shall mean, at any time, the list of incomplete Work and Work 
requiring repair or replacement prepared by Architect, and approved by Owner, upon written 
notification from Construction Manager to Owner and Architect that a particular Contractor's 
Work is completed. 

"Drawings" shall mean the graphic and pictorial portions of the Contract Documents 
showing the design, location and dimensions of the Work, generally including plans, elevations, 
sections, details, schedules and diagrams. 

"Final Completion" or "finally complete" shall mean the stage in the progress of the 
Work when the Work is completed in accordance with the terms of the Contract Documents and 
Construction Manager and each Contractor has satisfied all of its obligations under the Contract 
Documents, including (i) all Governmental Authorities have given final, written approval of the 
entire Project, (ii) a final unconditional certificate of occupancy has been granted and issued to 
Owner by the appropriate Governmental Authorities, and (iii) all Punch List items have been 
completed or corrected. 

"Force Majeure" mean an act of God, fire, tornado, lightning, hurricane, flood, 
earthquake, explosion, war (whether declared or undeclared), terrorism, embargoes, quarantines, 
epidemics, civil disturbance, unavoidable casualties, unusual delays in deliveries, region-wide 
shortage of materials, named storms, unusually severe weather that is abnormal for the time of 
year or (not Project-specific) labor strikes or disturbances.  Inability by a Party to make a 
payment as required by the Contract Documents shall not be an event of Force Majeure even if 
the underlying cause would otherwise qualify as Force Majeure. 
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"General Conditions" shall mean these General Conditions of the Contract for 
Construction. 

"Governmental Authority" shall mean any federal, state, county, municipal or other 
governmental department, entity, authority, commission, board, bureau, court agency, or any 
instrumentality of any of them having jurisdiction with respect to the Work, the Project or the 
Site. 

"Hazardous Materials" shall mean any hazardous waste, toxic substance, asbestos 
containing material, petroleum product, or related materials including substances defined as 
"hazardous substances" or "toxic substances" in the Comprehensive Environmental Response, 
Compensation and Liability Act of 1980, as amended, 42 U.S.C. Sec. 9061 et seq.; Hazardous 
Materials Transportation Act, as amended, 49 U.S.C. Sec. 1802 et seq.; the Resource 
Conservation and Recovery Act, as amended, 42 U.S.C. Sec. 6901 et seq.; and the corresponding 
regulations (as amended) issued pursuant to these acts. 

"Modification" shall mean (a) a written amendment to the Agreement signed by Owner 
and Contractor, (b) a Change Order or (c) a written order for a minor change in the Work issued 
by Architect pursuant to Section ___ hereof. 

"Owner" shall mean Lucas County Board of Commissioners. 

"Owner Project Rep" shall mean The Gateway Group or any successor entity designated 
by Owner. 

"Product Data" shall mean illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams and other information furnished by Contractor to illustrate a 
material, product or system for some portion of the Work. 

"Project" shall mean the total construction of the new Lucas County Arena as described 
in the Contract Documents, for which the Work performed under the Contract Documents may 
be the whole or a part. 

"Punch List" shall mean the list initially prepared by Contractor (as approved by 
Architect, Construction Manager and Owner) containing minor items of incomplete Work not 
impacting Substantial Completion and to be completed and/or corrected after Substantial 
Completion. 

"Samples" means natural materials, fabricated items, equipment, devices, appliances or 
parts specified in the Contract Documents, and any other Samples as may be required by 
Architect to determine whether the kind, quality, construction, workmanship, finish, color and 
other characteristics of the materials, etc. proposed by Contractor conform to the required 
characteristics of the various portions of the Work. 

"Schedule of Values" shall mean the statement furnished by Contractor, and approved by 
Construction manager, reflecting the portions of the Contract Sum allocated to the various 
portions of the Work and, when approved by the Team and Architect, used as the basis for 
reviewing Applications for Payment. 
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"Shop Drawings" shall mean drawings, diagrams, illustrations, schedules, performance 
charts, and other data specifically prepared for the Project by Contractor or any Subcontractor, 
manufacturer, Supplier or distributor, and then reviewed by Construction Manager for 
completeness and correctness, which illustrate how specific portions of the Work shall be 
fabricated and/or installed. 

"Site" shall mean the property located in Toledo, Ohio bounded by Madison Street on the 
north; Jefferson Street on the south; an existing service drive on the east; and Huron Street on the 
west. 

"Specifications" shall mean that portion of the Contract Documents consisting of the 
written requirements for materials, equipment, systems, standards and workmanship for the 
Work, and performance of related services. 

"Subcontract" shall mean any contract or agreement between Contractor and a 
Subcontractor for performance of a portion of the Work. 

"Subcontractor" shall mean a person or entity who has a direct contract with Contractor 
to perform any of the Work (including, equipment leases and material purchase agreements).  
The term Subcontractor includes Suppliers and Materialmen. 

"Submittal Schedule" shall mean a schedule for submitting Shop Drawings, Project Data, 
and Samples agreed upon by Owner and Construction Manager. 

"Substantial Completion" or "substantially complete" shall mean the entire Work (or 
separable units or phases as provided in the Contract Documents) is essentially and satisfactorily 
complete in accordance with the Contract Documents, such that the entire Work is ready for 
opening to the general public and occupancy or use by Owner, excluding completion of the 
Excluded Scope and all items or elements of Work that depend for their completion upon the 
completion by Owner of the Excluded Scope.  A minor amount of Work, such as completion of 
items not materially affecting the foregoing, installation of minor accessories or items, a minor 
amount of painting, minor replacement of Defective Work, minor adjustment of controls or 
sound systems, or completion or correction of exterior work that cannot be completed due to 
weather conditions, will not delay determination of Substantial Completion.  For purposes of 
Substantial Completion, specified areas of the entire Work or Project may be individually judged 
as substantially complete.  In no event shall Substantial Completion be deemed to have occurred 
unless (i) a temporary Certificate of Occupancy has been issued by the appropriate 
Governmental Authorities, unless it is withheld for reasons not the fault of Contractor, and (ii) all 
Work shall have been approved and accepted by Architect (including any Work contained on a 
Deficiency List previously issued), subject only to the Punch List items. 

"Substitution" shall mean any substitute product or process other than that specified in 
the Contract Documents that completely fulfills the requirements of the Contract Documents or 
for which exceptions are agreed to in writing by Owner. 

"Supplier" or "Materialman" shall mean a person or entity who has an agreement with 
Contractor or its Subcontractors or Sub-subcontractors to supply by sale or lease, directly or 
indirectly, any materials or equipment for the Work. 
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"Work" shall mean the furnishing of all materials, labor, detailing, layout, equipment, 
supplies, plants, tools, scaffolding, transportation, temporary construction, superintendence, 
demolition, and all other services, facilities and items, reasonably necessary for the full and 
proper performance and completion of the construction requirements set forth in the Contract 
Documents, and items reasonably inferable therefrom, whether provided or to be provided by 
Contractor or a Subcontractor, or any other entity for whom Contractor is responsible, and 
whether or not performed or located on or off of the Site. 

1.1.2 As the context of these General Conditions may require, terms in the singular shall 
include the plural (and vice versa) and the use of feminine, masculine or neuter genders shall 
include each other.  Wherever the word "including" or any variation thereof, is used herein, it 
shall mean "including, without limitation," and shall be construed as a term of illustration, not a 
term of limitation. Wherever the word "or" is used herein, it shall mean "and/or". 

1.2 EXECUTION, CORRELATION AND INTENT 

1.2.1 Execution of the Contract by Contractor is a representation that Contractor has visited 
the Site, become familiar with the local conditions under which the Work is to be performed, and 
has correlated personal observations with the requirements of the Contract Documents. 

1.2.2 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work.  The Contract Documents are complementary, and what 
is required by any one shall be as binding as if required by all.  The Work shall include not only 
work that is expressly set forth in the Contract Documents, but also any work that is consistent 
therewith and is reasonably inferable therefrom as being necessary to produce the intended 
results.  Words and abbreviations that have well-known technical or trade meanings are used in 
the Contract Documents in accordance with such recognized meanings. 

1.2.3 The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control Contractor in dividing the Work among 
Subcontractors or in establishing the extent of Work to be performed by any trade. 

1.2.4 No responsibility is assumed by Owner, Construction Manager or Architect for 
defining the limits of any Contractor's work or the work of any trade by reason of the 
arrangement of the Specifications and/or the Drawings. 

1.2.5 If there is any inconsistency in the quality or quantity of work required under the 
Contract Documents, Contractor shall (1) immediately bring such inconsistency to the attention 
of Construction Manager (as soon as Contractor discovers the inconsistency) and (2) provide the 
better quality or greater quantity of work or materials, unless otherwise ordered in writing by 
Architect or Owner through Construction Manager. 
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ARTICLE 2 
 

ADMINISTRATION OF THE CONTRACT 

2.1 ARCHITECT 

2.1.1 All communications, directives, instructions, interpretations and actions required of 
Architect shall be issued or taken only by or through the individual identified as Architect in the 
Contract or Architect's authorized representative. Copies of all inquiries of Architect and the 
responses thereto shall be provided to Construction Manager by Architect and by Contractor. 

2.1.2 The authorized representative of Architect may be one or more representatives 
designated in writing by Architect and authorized to perform the duties and carry out the 
responsibilities of Architect at the Site. 

2.2 CONSTRUCTION MANAGER 

2.2.1 The authorized representative of Construction Manager may be one or more 
representatives designated in writing by Construction Manager and authorized to perform the 
duties and carry out the responsibilities of Construction Manager at the Site. 

2.3 ADMINISTRATION OF THE CONTRACT 

2.3.1 Architect and Construction Manager will provide administration of the Contract as 
hereinafter described. 

2.3.2 Construction Manager, acting on behalf of Owner as Owner's agent, shall have the 
right to administer and enforce the Contract Documents and control the performance of the Work 
of Contractor, including the right, as appropriate, to notify Contractor's surety of any default of 
such Contractor and notice to the appropriate surety.  Construction Manager shall have the 
authority to direct the Work of Contractor.  All instructions to Contractor, and all 
communications to Owner or Architect, shall be forwarded through Construction Manager. 

2.3.3 Construction Manager will endeavor to obtain satisfactory performance from each of 
Contractors, determine in general that the Work of Contractor is being performed in accordance 
with the Contract Documents, and will endeavor to guard Owner against defects and deficiencies 
in the Work of Contractor.  Construction Manager will be Owner's day-to-day representative at 
the Site with whom Contractor may consult and through whom Contractor shall obtain all 
instructions and actions required of Owner and/or Architect by the Contract Documents.  
Construction Manager, with Architect, will keep Owner informed of the progress of the Work 
and will be Owner's advisor concerning all instructions and actions requested of Owner during 
the course of the Work.  Construction Manager shall have the authority to require additional 
inspections or tests of the Work if reasonably necessary whether or not such Work is fabricated, 
installed or completed.   

2.3.4 Architect will visit the Site at intervals appropriate to the stage of construction to 
become generally familiar with the progress and quality of the Work and to determine in general 
if the Work is proceeding in accordance with the Contract Documents.  However, Architect will 
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not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work.  On the basis of on-site observations as an Architect, Architect will keep 
Owner informed of the progress of the Work and will guard Owner against defects and 
deficiencies in the Work of Contractor. 

2.3.5 Architect and Construction Manager shall at all times have access to the Work 
wherever it is in preparation and progress.  Contractor shall provide facilities for such access so 
that Architect and Construction Manager may perform their functions under the Contract 
Documents. 

2.3.6 Construction Manager will review and approve schedules for construction to be 
prepared and submitted by Contractor in accordance with the Contract Documents, and will 
monitor performance of the Work by Contractor so as to advise Owner as to Contractor's 
compliance with its schedules for performance of the Work.  Construction Manager will 
schedule and coordinate the Work of separate contractors on the Project, including their use of 
the Site, and Contractor shall cooperate with Construction Manager in connection with such 
scheduling and coordination. 

2.3.7 Construction Manager will review all Applications for Payment by Contractor, 
including final payment, and will assemble them with similar applications from other contractors 
on the Project into a combined Project Application for Payment.  Construction Manager will then 
make recommendations to Owner for payment.  No payment will be made to any Contractor 
without the prior written approval of the Construction Manager. 

2.3.8 Based on Architect's observations, the recommendations of Construction Manager 
and an evaluation of the Project Application for Payment, Architect will determine the amount 
owing to Contractor and make recommendations for payment as provided in Paragraph 9.4 
hereof. 

2.3.9 Architect will be the interpreter of the requirements of the Contract Documents.  
Either party to the Agreement may make written request to Architect through Construction 
Manager for interpretations necessary for the proper execution or progress of the Work.  All 
requests for information by Contractor shall be submitted in good faith and shall contain 
Contractor's proposed solution to the request. 

2.3.10 All interpretations of Architect shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and will be in writing or in graphic form. 

2.3.11 Architect will have authority to reject Work that does not conform to the Contract 
Documents, and to require special inspection or testing, but will take such action only after 
consultation with Construction Manager.  Construction Manager will have the authority to reject 
Work that does not conform to the Contract Documents.  Neither Architect's nor Construction 
Manager's authority to act under this Subparagraph 2.3.11 hereof, nor any decision made by 
them in good faith either to exercise or not to exercise such authority, shall give rise to any duty 
or responsibility of Architect or Construction Manager to Contractor, any Subcontractor, any of 
their agents or employees, or any other person performing any of the Work. 
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2.3.12 Construction Manager will receive from Contractor and review all Shop Drawings, 
Product Data and Samples, coordinate them with information contained in related documents, 
and transmit to Architect those recommended for approval. 

2.3.13 Architect will review and approve or take other appropriate action upon Contractor's 
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the 
design concept of the Work and the information given in the Contract Documents.  Such action 
shall be taken with reasonable promptness so as to cause no delay.  Architect's approval of a 
specific item shall not indicate approval of an assembly of which the item is a component. 

2.3.14 Following consultation with Construction Manager, Architect will take appropriate 
action on Change Orders in accordance with Article 12 hereof, and will have authority to order 
minor changes in the Work as provided in Subparagraph 12.3.1 hereof. 

2.3.15 Construction Manager will assist Architect in conducting inspections to determine the 
dates of Substantial Completion and Final Completion, and will receive and forward to Owner 
for Owner's review written warranties and related documents required by the Contract 
Documents and assembled by Contractor.  In connection with certifying completion of the Work, 
it is anticipated that Architect shall make an initial visit and one re-inspection.  If, after making 
such re-inspection, Architect, after consultation with Construction Manager, determines that the 
Work is not substantially complete or finally complete (as the case may be) or that previously 
scheduled punch list work has not been completed, then Contractor shall pay (without 
reimbursement from Owner) for any costs and expenses incurred in connection with such 
additional inspections, including, without limitation, compensating Architect for additional 
services rendered in connection with the performance of such additional inspections. 

2.3.16 The duties, responsibilities and limitations of authority of Architect and Construction 
Manager as Owner's representatives during construction as set forth in the Contract Documents, 
will not be modified or extended without written consent of Owner, Architect and Construction 
Manager. 

2.3.17 In no event shall any act or omission on the part of Construction Manager or 
Architect relieve Contractor from its obligation to perform the Work in full compliance with the 
Contract Documents. 

ARTICLE 3 
 

OWNER 

3.1 DEFINITION 

3.1.1 Owner is the person or entity identified as such in the Agreement.  The term Owner 
means Owner or Owner's Project Rep. 

3.2 INFORMATION AND SERVICES REQUIRED OF OWNER 

3.2.1 Upon request of Contractor, Owner shall furnish all surveys describing the physical 
characteristics, legal limitations and utility locations for the Site, and a legal description of the 
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Site, all to the extent necessary for proper performance of the Work.  Contractor shall review all 
such materials submitted by Owner and notify Construction Manager within seventy-two (72) 
hours of any inaccuracies or inconsistencies which Contractor should discover with the exercise 
of due care.  Contractor waives any right to recover damages from any such inaccuracy or 
inconsistency if it fails to notify Construction Manager as and when required. 

3.2.2 Owner shall secure and pay for necessary easements required for the construction. 

3.2.3 Upon request of Contractor, information or services under Owner's control, and 
reasonably required for proper performance of the Work, shall be furnished by Owner with 
reasonable promptness to avoid delay in the orderly progress of the Work. 

3.2.4 Owner shall forward all instructions to Contractor through Construction Manager, 
with simultaneous notification to Architect. 

3.3 OWNER'S RIGHT TO STOP THE WORK 

3.3.1 If Contractor fails to correct defective Work as required by Paragraph 13.2, fails to 
carry out the Work in accordance with the Contract Documents or fails to comply with the 
Contract Documents in any respect, Owner or Construction Manager may order Contractor to 
stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner or Construction Manager to stop the Work shall not give rise to any 
duty on the part of Owner or Construction Manager to exercise this right for the benefit of 
Contractor or any other person or entity.  Owner's or Construction Manager's exercise of its right 
to stop the Work shall not relieve Contractor of any of its responsibilities and obligations under 
or pursuant to the Contract Documents. 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

3.4.1 If Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents, and fails, within forty-eight (48) hours after receipt of written notice from 
Owner or Construction Manager, to commence and continue correction of such default or neglect 
with diligence and promptness, Owner or Construction Manager may, after such forty-eight (48)-
hour period, and without prejudice to any other remedy Owner may have, make good such 
deficiencies.  In such case, an appropriate Change Order shall be issued deducting from the 
payments then or thereafter due Contractor the cost of correcting such deficiencies, including 
compensation for Architect's and Construction Manager's additional services made necessary by 
such default, neglect or failure.  If the payments then or thereafter due Contractor are not 
sufficient to cover such amount, Contractor shall pay the difference to Owner. 

3.5 ADDITIONAL RIGHTS 

3.5.1 The rights stated in Article 3 shall be in addition to and not in limitation of any other 
rights of Owner granted in the Contract Documents or at law or in equity. 
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ARTICLE 4 
 

CONTRACTOR 

4.1 DEFINITION 

4.1.1 Contractor is the person or entity identified as such in the Agreement.  The term 
Contractor means Contractor or Contractor's authorized representative. 

4.2 REVIEW OF THE CONTRACT DOCUMENTS 

4.2.1 Contractor shall carefully study and compare the Contract Documents and shall at 
once report to Architect and Construction Manager any error, inconsistency or omission or any 
variance from Applicable Laws that may be discovered. 

4.2.2 In event of errors, inconsistencies or omissions in the Contract Documents, 
Contractor shall not proceed with the affected portions of the Work until Contractor has 
requested and received written interpretation with respect thereto from Architect.  Requests for 
interpretation shall not become a reason for an extension of time.  In the event Contractor 
proceeds with Work involving an error, inconsistency or omission in the Contract Documents 
prior to receipt of a clarification thereof requested from Architect, or knowing that an error, 
inconsistency or omission exists, nonetheless, proceeds with Work without requesting such 
interpretation, Contractor shall, at no additional cost to Owner, correct Work performed, and/or 
furnish and install Work that may be required in accordance with the Contract Documents as 
determined by Architect. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

4.3.1 Contractor shall supervise and direct the Work, using Contractor's best skill and 
attention.  Contractor shall be solely responsible for all construction means, methods, techniques, 
sequences and procedures; and shall coordinate all portions of the Work under the Contract, 
subject to the overall coordination of Construction Manager. 

4.3.2 Contractor shall be responsible to Owner and Construction Manager for the acts and 
omissions of Contractor's employees, Subcontractors and their agents and employees, and any 
other persons performing any of the Work under a contract with Contractor, or claiming by, 
through or under Contractor, for all damages, losses, costs and expenses resulting from such acts 
or omissions. 

4.3.3 Contractor shall not be relieved from Contractor's obligations to perform the Work in 
accordance with the Contract Documents either by the activities or duties of Construction 
Manager or Architect in their administration of the Contract, or by inspections, tests or approvals 
required or performed by persons other than Contractor. 

4.4 LABOR AND MATERIALS 

4.4.1 Unless otherwise provided in the Contract Documents, Contractor shall provide and 
pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, 
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utilities, transportation, and other facilities and services necessary for the proper execution and 
completion of the Work, whether temporary or permanent and whether or not incorporated or to 
be incorporated in the Work. 

4.4.2 Contractor shall use good faith efforts to encourage participation in the Project by 
small business, minority business and female business enterprises. 

4.4.3 Contractor shall at all times enforce strict discipline and good order among 
Contractor's employees and shall not employ on the Work any unfit person (including, without 
limitation, any employee who reports for work under the influence of alcoholic beverages or 
drugs, who drinks alcoholic beverages or uses drugs on the Site) or anyone not skilled in the task 
assigned them.   

4.4.4 Contractor shall promptly provide a list of all products proposed for installation, 
including the name of the manufacturer of each, for approval by Architect and Construction 
Manager.  The list shall be tabulated by, and be complete for, each Specification section, and 
shall show the names of Subcontractors providing or installing such products.  If the above 
information is requested prior to commencement of the Work, then (a) Owner may delay issuing 
its notice to proceed with the Work, or (b) Contractor shall not commence with the Work, until 
the information is provided in accordance with the above, and Contractor shall bear all costs and 
expenses associated with such delay.  If the above information is requested by Owner after 
commencement of the Work, then Architect shall not approve Contractor's Certificate of 
Payment until the information is provided in accordance with the above. 

4.4.5 The materials, products and equipment described in the Contract Documents establish 
a standard, required function, size, type, appearance and/or quality to be met by any proposed 
substitution.  Should Contractor wish to substitute a product by another manufacturer, Contractor 
shall submit a written request to Construction Manager and follow the procedures set forth in the 
Contract Documents. 

4.5 WARRANTY 

4.5.1 Contractor warrants to Owner, Architect and Construction Manager that all materials 
and equipment furnished under the Contract will be new unless otherwise specified, and that all 
Work will be of first quality, free from faults and defects and in conformance with the Contract 
Documents.  All Work not conforming to these requirements, including substitutions not 
properly approved and authorized, shall be deemed defective.  If required by Owner, Architect or 
Construction Manager, Contractor shall furnish satisfactory evidence as to the kind and quality 
of materials and equipment.  This warranty is not limited by the provisions of Paragraph 13.2. 

4.6 TAXES 

4.6.1 Equipment and materials incorporated into the Project are exempt from sales, use and 
manufacturers' excise taxes.  Tax exemption certificates shall be furnished to Contractor by 
Owner.  The Contract Sum shall be exclusive of all exempt taxes. 
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4.7 PERMITS, FEES AND NOTICES 

4.7.1 Unless otherwise provided in the Contract Documents, Owner, by or through 
Architect or Construction Manager, shall secure and pay for the general building permit and 
Contractor shall secure and pay for all other permits and governmental fees, licenses and 
inspections necessary for the proper execution and completion of the Work that are customarily 
secured after execution of the Contract and that are legally required, or should reasonably have 
been anticipated, at the commencement of the Work. 

4.7.2 Contractor shall give all notices and comply with all Applicable Laws bearing on the 
performance of the Work.  If Contractor observes that any of the Contract Documents are at 
variance therewith in any respect, Contractor shall promptly notify Architect and Construction 
Manager in writing, and any necessary changes shall be accomplished by appropriate 
Modification. 

4.7.3 If Contractor performs any Work that it knows or reasonably should have known to 
be contrary to any Applicable Laws, and without prompt notice to Architect and Construction 
Manager, Contractor shall assume full responsibility therefor and shall bear all costs attributable 
thereto. 

4.8 ALLOWANCES 

4.8.1 Contractor shall include in the Contract Sum all Allowances stated in the Contract 
Documents.  Items covered by these Allowances shall be supplied for such amounts and by such 
persons as Construction Manager may direct, but Contractor will not be required to employ 
persons against whom Contractor makes a reasonable objection. 

4.8.2 Unless otherwise provided in the Contract Documents: 

(1) these Allowances shall cover the cost to Contractor, less any applicable 
trade discount, of the materials and equipment required by the Allowance, 
delivered at the Site, and all applicable taxes; 

(2) Contractor's costs for unloading and handling on the Site, labor, 
installation costs, overhead, profit and other expenses contemplated for the 
original Allowance shall be included in the Contract Sum and not in the 
Allowance; and 

(3) whenever the cost is more or less than the Allowance, the Contract Sum 
shall be adjusted accordingly by Change Order, the amount of which will 
recognize changes, if any, in handling costs on the Site, labor, installation costs, 
overhead, profit and other expenses. 

4.9 SUPERINTENDENT 

4.9.1 Contractor shall employ a competent superintendent and necessary assistants who 
shall be in attendance at the Site during the progress of the Work.  The superintendent shall be 
satisfactory to Construction Manager.  Contractor shall not replace the superintendent without 
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the prior written consent of Construction Manager, unless the superintendent ceases to be in its 
employ.  The superintendent shall represent Contractor and all communications given to the 
superintendent shall be as binding as if given to Contractor.  Important communications shall be 
confirmed in writing.  Other communications shall be so confirmed on written request in each 
case. 

4.10 CONTRACTOR'S CONSTRUCTION SCHEDULE 

4.10.1 At the times and in the manner required by the Contract Documents, Contractor shall 
prepare and submit for the approval of Construction Manager and Architect all schedules 
required by the Contract Documents.  Contractor's Construction Schedule shall be revised only 
as permitted by the Contract Documents. 

4.11 DOCUMENTS AND SAMPLES AT THE SITE 

4.11.1 Contractor shall maintain at the Site, on a current basis, one record copy of all 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and 
marked currently to record all changes made during construction, and approved Shop Drawings, 
Product Data and Samples.  These shall be available to Architect and Construction Manager.  
Contractor shall advise Construction Manager on a current basis of all changes in the Work made 
during construction. 

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

4.12.1 Shop Drawings shall establish the actual detail of all manufactured or fabricated 
items; indicate proper relation to adjoining work; amplify design details in proper relation to 
physical spaces in the structure; and incorporate minor changes of design or construction to suit 
actual conditions.  The term "manufactured" applies to standard units usually mass produced, 
and the term "fabricated" applies to items specifically assembled or made out of selected 
materials to meet individual design requirements.   

4.12.2 Contractor shall promptly submit all Shop Drawings and Samples as to cause no 
delay in the Work.  Contractor shall submit all Shop Drawings and Samples through 
Construction Manager for Architect's review.  Review by Architect shall not relieve Contractor 
from its responsibility in preparing and submitting adequate and accurate Shop Drawings and 
Samples.  By submitting Shop Drawings and Samples, Contractor represents and warrants that it 
has determined and verified all materials, field measurements, and field construction criteria 
pertaining thereto, and has checked and coordinated this information with the Work and the 
Contract Documents.  Any submission which, in Architect's opinion is incomplete, contains 
numerous errors or has not been checked or only checked superficially, will be returned 
unreviewed by Architect for resubmission by Contractor. 

4.12.3 In reviewing Shop Drawings, Architect need not verify dimensions and field 
conditions.  Architect will review Shop Drawings and Samples only for conformance with the 
design concept of the Work and for general detailing.  Architect's review shall not be construed 
as a complete check nor shall it relieve Contractor from responsibility for any deficiency that 
may exist or from any departures or deviations from the requirements of the Contract 
Documents, unless Contractor has, in writing, specifically called Architect's attention to each 
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specific deviation at the time of submission.  Nor shall Architect's review relieve Contractor 
from responsibility for errors in Shop Drawings or for proper fitting of the Work. 

4.12.4 Shop Drawings must be properly identified with the name of the Project and dated.  
Submission must be accompanied by a letter of transmittal referring to the name of the Project 
and to the Specification section number for identification of each item, and stating qualifications, 
departures or deviations, if any, from the Contract Documents.  Shop drawings, for each portion 
of the Work, shall be numbered consecutively and the numbering system shall be retained 
throughout all revisions.  Each drawing shall have a clear space for the stamp of Architect. 

4.12.5 Contractor shall submit prints of each shop drawing as requested by Construction 
Manager, and such other drawings as required under the various sections of the Specifications 
until final approval by Architect is obtained.  Contractor shall submit copies in number as 
requested by Construction Manager of manufacturers' descriptive data, drawings, and literature 
for materials, equipment and fixtures, including catalog sheets, showing dimensions, 
performance characteristics and capacities; wiring diagrams and controls; schedules; and other 
pertinent information as required or requested. 

4.12.6 Contractor shall make any corrections required by Architect and shall resubmit 
corrected Shop Drawings or new Samples until approved.  Contractor shall direct specific 
attention in writing to revisions other than the corrections requested by Architect. 

4.12.7 No portion of the Work requiring a shop drawing or sample submission shall be 
commenced until the submission has been approved in writing by Architect.  All such portions of 
the Work shall be in accordance with Architect's approved Shop Drawings and Samples. 

4.12.8 If a considerable range of color, graining texture or other characteristic may be 
anticipated in finished products, a sufficient number of Samples of the specified materials shall 
be furnished by Contractor to indicate the full range of such characteristics which will be present 
in the finished products; and such products delivered or erected without submittal and approval 
of full range Samples shall be subject to rejection.  Except for range Samples, and unless 
otherwise called for in the Specifications, Samples shall be submitted in duplicate.  All Samples 
shall be marked, tagged or otherwise properly identified with the name of Contractor, the name 
of the Project, the purpose for which the Samples are submitted and the date, and shall be 
accompanied by a letter of transmittal containing similar information, together with the 
Specification section number or drawing number for which the sample is submitted. 

4.13 USE OF SITE 

4.13.1 Contractor shall confine operations at the Site to areas permitted by law, ordinances, 
permits and the Contract Documents, and as directed by Owner or Construction Manager so as to 
avoid unreasonably encumbering the Site with materials and equipment and so as to avoid 
unreasonably interfering with the conduct of business on and within Adjacent Properties. 

4.13.2 Contractor shall coordinate all of Contractor's operations with, and secure approval 
from, Construction Manager before using any portion of the Site. 
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4.13.3 All Work required by the Contract Documents shall be conducted in such manner as 
to cause as little interference with the continuous conduct of business on and within Adjacent 
Properties as is possible, and in such manner as will reduce to a minimum any inconvenience to 
those occupying such Adjacent Properties, their patrons, employees and other invitees. 

4.13.4 Contractor shall be wholly responsible for all storage and safekeeping of its tools, 
equipment and materials at all times. 

4.13.5 Contractor shall carefully examine the Site and shall be presumed to be familiar with 
all general and local conditions of the Site that may in any way affect the Work. 

4.13.6 Signs, placards, posters, or other advertising material will not be allowed on any part 
of the Site without the prior written permission of Owner. 

4.14 CUTTING AND PATCHING OF WORK 

4.14.1 Contractor shall be responsible for all cutting, fitting or patching necessary for 
installation of the Work or to make its parts fit together properly. 

4.14.2 Contractor shall not damage or endanger any portion of the Work, the existing 
improvements, or the work of Owner or any separate contractors by cutting, patching or 
otherwise altering any work, or by excavation.  Contractor shall not cut or otherwise alter the 
work of Owner or any separate contractor except with the written consent of Owner and of such 
separate contractor.  Contractor shall not unreasonably withhold from Owner or any separate 
contractor consent to cutting or otherwise altering the Work. 

4.15 CLEANING UP  

4.15.1 Contractor shall at all times keep all areas affected by the Work free from 
accumulation of waste materials or rubbish caused by Contractor's operations.  Contractor shall 
thoroughly wash and clean all glass and mirror surfaces, and shall leave the Work neat and 
broom clean.  Contractor shall clean up after its operation daily by removing rubbish, including 
old and surplus materials.  Contractor shall use its best efforts to prevent dust.  Contractor shall 
be responsible for the overall cleanliness and neatness of Work. 

4.15.2 If Contractor fails to maintain or clean up at the completion of the Work as specified, 
Construction Manager may do so after two (2) days' notice to Contractor, with the cost paid by 
Contractor. 

4.16 ROYALTIES AND PATENTS 

4.16.1 Contractor shall pay all royalties and license fees, shall defend all suits or claims for 
infringement of any patent rights and shall save Owner and Construction Manager harmless from 
loss on account thereof, except that Owner, or Construction Manager, as the case may be, shall 
be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is selected by such person or such person's agent.  If Contractor, 
or a Subcontractor, as the case may be, has reason to believe that the design, process or product 
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selected is an infringement of a patent, that party shall be responsible for such loss unless such 
information is promptly given to the others and also to Architect. 

4.17 INDEMNIFICATION 

4.17.1 To the fullest extent permitted by law, Contractor shall indemnify and hold harmless 
Owner, Architect, Construction Manager and the principals, lenders, officers, directors, agents 
and employees of each of them from and against all claims, damages, losses and expenses 
(including, but not limited to, attorneys' fees and costs for defending any action) to the extent 
arising out of or resulting from:  the performance of the Work; the failure of Contractor to 
perform its obligations or undertakings as stated in the Contract Documents; the inaccuracy of 
any representation or warranty of Contractor contained in the Contract Documents; failure of 
Contractor or those acting under Contractor to conduct the Work in accordance with Applicable 
Laws; any intentional or negligent act or omission of Contractor, any Subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge or otherwise reduce any other right or 
obligations of indemnity which would otherwise exist as to any party or person described in this 
Paragraph 4.17, nor shall the foregoing be deemed in any way to be released, waived or modified 
in any respect by reason of any insurance or bond provided by Contractor pursuant to the 
Contract Documents. 

4.17.2 In any and all claims against Owner, Architect, Construction Manager or any of their 
agents or employees by any employee of Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, the 
indemnification obligation under this Paragraph 4.17 shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for 
Contractor or any Subcontractor under workers' or workmen's compensation acts, disability 
benefit acts or other employee benefit acts. 

4.17.3 In the event that any party is requested but refuses to honor its indemnity obligations 
hereunder, then the party refusing to honor such request shall, in addition to other obligations, 
pay the cost of bringing such action to enforce indemnity obligations, including, but not limited 
to, attorneys' fees and costs for prosecuting any action, to the party requesting indemnity. 

4.18 JOB RECORDS 

4.18.1 At all times pertinent, Contractor shall maintain job estimates, payment records, 
payroll records, job meeting minutes, daily report logs, diaries, subcontracts, and payments 
thereunder, all of which shall be available to Owner upon reasonable request for Owner's review. 
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ARTICLE 5 
 

SUBCONTRACTORS 

5.1 DEFINITION 

5.1.1 The term Subcontractor means a Subcontractor or a Subcontractor's authorized 
representative.   

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 
Subcontractor to perform any of the Work at the Site.  The term Sub-subcontractor means a Sub-
subcontractor or an authorized representative thereof. 

5.1.3 Nothing contained in the Contract Documents shall create any contractual relation 
between Owner or Architect and any Subcontractor or Sub-subcontractor. 

5.2 AWARDS OF SUBCONTRACTS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK 

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, 
Contractor, as soon as practicable after the award of the Contract, shall furnish to Construction 
Manager in writing for review by Owner, Architect and Construction Manager, the names of the 
persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for each of the principal portions of the Work.  Construction Manager 
will promptly reply to Contractor in writing stating whether or not Owner, Architect or 
Construction Manager, after due investigation, has reasonable objection to any such proposed 
person or entity.  Failure of Construction Manager to reply to Contractor within five (5) business 
days after a second request by Contractor for approval or disapproval of such proposed persons 
or entities shall constitute approval of such proposed names. 

5.2.2 Contractor shall not contract with any such proposed person or entity to whom 
Owner, Architect or Construction Manager has made reasonable objection under the provisions 
of Subparagraph 5.2.1.  Contractor shall not be required to contract with anyone to whom 
Contractor has a reasonable objection. 

5.2.3 If Owner, Architect or Construction Manager has reasonable objection to any such 
proposed person or entity, Contractor shall submit a substitute to whom Owner, Architect and 
Construction Manager have no reasonable objection. 

5.2.4 Contractor shall make no substitution for any Subcontractor, person or entity 
previously selected prior to notice of the proposed substitution to Construction Manager, or 
thereafter if Owner, Architect or Construction Manager makes reasonable objection to such 
substitution. 

5.2.5 If Owner, Architect or Construction Manager requires a change of any proposed 
Subcontractor, Sub-subcontractor or person or organization previously accepted by them, the 
Contract Sum shall be increased or decreased by the difference in cost occasioned by such 
change and an appropriate amendment shall be issued.  No increase in the Contract Sum will be 
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allowed where the change is a result of subsequent evidence that such Subcontractor is not 
qualified for the work proposed. 

5.2.6 All subcontracts shall require the Subcontractor to maintain adequate liability 
insurance and shall otherwise be on the subcontract form approved by Construction Manager; 
any material variations therefrom must be approved in writing and in advance by Construction 
Manager.  Contractor shall supply Construction Manager and Owner with copies of all executed 
subcontracts. 

5.3 SUBCONTRACTUAL RELATIONS 

5.3.1 By an appropriate written agreement, Contractor shall require each Subcontractor, to 
the extent of the Work to be performed by the Subcontractor, to be bound to Contractor by the 
terms of the Contract Documents, and to assume toward Contractor all the obligations and 
responsibilities which Contractor, by these Documents, assumes toward Owner, Architect and 
Construction Manager.  Said agreement shall preserve and protect the rights of Owner, Architect 
and Construction Manager under the Contract Documents with respect to the Work to be 
performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, 
and shall allow to the Subcontractor, unless specifically provided otherwise in Contractor-
Subcontractor Agreement, the benefit of all rights, remedies and redress against Contractor that 
Contractor, by these Documents, has against Owner.  Where appropriate, Contractor shall require 
each Subcontractor to enter into similar agreements with their Sub-subcontractors.  Contractor 
shall make available to each proposed Subcontractor, prior to the execution of the Subcontract, 
copies of the Contract Documents to which the Subcontractor will be bound by this 
Paragraph 5.3, and identify to the Subcontractor any terms and conditions of the proposed 
Subcontract which may be at variance with the Contract Documents.  Each Subcontractor shall 
similarly make copies of such Documents available to their Sub-subcontractors.  Contractor shall 
deliver to Construction Manager copies of all such agreements. 

5.3.2 The written agreement required by Subparagraph 5.3.1 shall also require each 
Subcontractor to agree that, upon the request of Owner after termination of Contractor's 
employment in accordance with Paragraph 14.2 hereof, such Subcontractor shall continue the 
Work directly for Owner or for the substitute Contractor selected by Owner under terms and 
conditions substantially similar to the terms of the subcontract.  Contractor shall require each 
Subcontractor to enter into similar agreements with any Sub-subcontractors.  Contractor shall 
deliver to Construction Manager copies of all such agreements of Subcontractor and Sub-
subcontractors. 

ARTICLE 6 
 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 Owner reserves the right to perform work related to the Project with Owner's own 
forces, and to award separate contracts in connection with other portions of the Project or other 
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work on the Site under these or similar Conditions of the Contract.  All labor utilized by the 
Owner shall be of a standing or affiliation that will permit the work to be carried on 
harmoniously and without delay to the Project and that will in no case cause any labor 
disturbance or interference. 

6.1.2 When separate contracts are awarded for different portions of the Project or other 
work on the Site, the term Contractor in the Contract Documents in each case shall mean 
Contractor who executes each separate the Agreement. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 Contractor shall afford Owner, Construction Manager and separate contractors 
reasonable opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall connect and coordinate the Work with theirs as required by the 
Contract Documents. 

6.2.2 If any part of Contractor's Work depends for proper execution or results upon the 
work of Owner or any separate contractor, Contractor shall, prior to proceeding with the Work, 
promptly report to Construction Manager any apparent discrepancies or defects in such other 
work that render it unsuitable for such proper execution and results.  Failure of Contractor so to 
report shall constitute an acceptance of Owner's or separate contractor's work as fit and proper to 
receive the Work, except as to defects that may subsequently become apparent in such work by 
others. 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party 
responsible therefor. 

6.2.4 Should Contractor cause damage to the work or property of Owner, or to other work 
or property on the Site, Contractor shall promptly remedy such damage. 

6.2.5 Should Contractor delay or cause damage to the work or property of any separate 
contractor, Contractor shall, upon due notice, promptly attempt to settle with such other 
contractor by agreement, or otherwise to resolve the dispute.  If such separate contractor sues or 
initiates a court proceeding against Owner on account of any delay or damage alleged to have 
been caused by Contractor, Owner shall notify Contractor who shall defend such proceedings at 
Contractor's expense, and if any judgment or award against Owner arises therefrom, Contractor 
shall pay or satisfy it and shall reimburse Owner for all attorneys' fees and costs for defending 
any action and court or arbitration costs which Owner has incurred. 

6.3 OWNER'S RIGHT TO CLEAN UP 

6.3.1 If a dispute arises between Contractor and separate contractors as to their 
responsibility for cleaning up as required by Paragraph 4.15, Owner or Construction Manager 
may clean up and charge the cost thereof to all Contractors responsible therefor as Construction 
Manager shall determine to be just. 
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ARTICLE 7 
 

MISCELLANEOUS PROVISIONS 

7.1 GOVERNING LAW 

7.1.1 The Contract shall be governed by the law of the place where the Project is located. 

7.2 SUCCESSORS AND ASSIGNS 

7.2.1 Owner and Contractor, respectively, bind themselves, their partners, successors, 
assigns and legal representatives to the other party hereto and to the partners, successors, assigns 
and legal representatives of such other party with respect to all covenants, agreements and 
obligations contained in the Contract Documents.  Neither party to the Contract shall assign the 
Contract or sublet it as a whole without the written consent of the other, nor shall Contractor 
assign the Contract, in part, or assign any monies due to or to become due to Contractor 
thereunder, without the previous written consent of Owner.  However, in the event of termination 
of Contractor by Owner, Contractor shall assign, or cause to be assigned to Owner, to the extent 
directed by Owner, all of Contractor's right, title and interest in any subcontracts and purchase 
orders theretofore placed.  The Subcontractor or material supplier hereby consents to such 
assignment. 

7.2.2 The Contract and the remaining Contract Documents may be assigned by Owner to 
any construction lender for the Project without the prior written consent of Contractor, and 
Contractor agrees to execute any and all documents reasonably required by Owner to 
acknowledge and consent to such assignment, provided Owner remains responsible for its 
obligations under the Contract Documents prior to such assignment.  If Owner unconditionally 
assigns the Contract Documents to its construction lender, the construction lender shall, upon 
Contractor's request, assume Owner's obligations under the Contract Documents only as to Work 
commenced subsequent to the date of such assignment.   

7.3 WRITTEN NOTICE 

7.3.1 Notices required by the Contract Documents shall be in writing and shall be deemed 
to have been given when delivered in person to the individual or member or officer of the entity 
for whom intended, or when delivered by United States Mail, sent registered or certified mail, 
return receipt requested, or by overnight mail or courier, addressed to the party for whom 
intended at the address set forth with such party's name in the Contract, or to such other address 
as such party may designate for itself by notice to all other parties to the Contract. 

7.3.2 Notwithstanding the foregoing, notices other than those given pursuant to Article 14 
may be given by email or fax provided that the sending party can prove that the notice was sent 
to a fax number or an email address provided by the recipient. 

7.4 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

7.4.1 At the time of the execution of the Agreement, Contractor shall furnish a Performance 
and Payment Bond in the full amount of the Contract Sum, signed by Contractor and a corporate 
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surety.  The bonds shall name the Owner and the Construction Manager as dual obligees 
thereunder. The bonds will be in the form required by the Bidding Documents and shall be 
written through a surety company (a) authorized to do business in the State of Ohio, (b) having a 
rating of not less than "A-" in the latest version of Best's Insurance Guide, published by A.M. 
Best & Company, and (c) is listed by the United States Treasury Department as acceptable for 
bonding Federal projects and that the bond amount is within the limit set by the Treasury 
Department as the net limit on any single risk.  There shall be no affiliation between Contractor 
and the bonding agent or agency.  The performance bonds shall cover all warranties and 
guarantees. 

7.4.2 Final acceptance of the Work shall not relieve Contractor or the surety from their 
obligations under the Contract, including guarantees of materials, equipment, installation or 
service. 

7.5 RIGHTS AND REMEDIES 

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to, and not a limitation of, any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

7.5.2 No action or failure to act by Owner, Architect, Construction Manager or Contractor 
shall constitute a waiver of any right or duty afforded any of them under the Contract, nor shall 
any such action or failure to act constitute an approval of or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

7.5.3 The invalidity, partial invalidity or unenforceability of any provision of the Contract 
Documents shall not impair or affect the validity, enforceability or effect of any other provision 
of the Contract Documents. 

7.6 TESTS 

7.6.1 Owner may, but shall not be obligated to, retain the services of testing laboratories, 
agencies, and/or professional engineers to perform the tests (including control balancing and 
adjusting) and make the required inspections and reports specified in the Contract Documents or 
deemed necessary by Owner in case of questioned items.  Such testing laboratories, agencies 
and/or professional engineers shall conduct and interpret the tests.  A copy of each test report 
deemed necessary by Owner in case of questioned items shall, at Owner's option, be made 
available to Contractor. 

7.6.2 At Owner's option, Contractor shall furnish Samples of all materials and component 
parts to be used as test specimens.  Contractor shall furnish labor and facilities at the Site as 
necessary in connection with testing and inspection services. 

7.6.3 Except as otherwise specified in other Contract Documents, Contractor shall pay for 
all laboratory services, tests, testing laboratories, agencies, professional engineers, engineering 
inspections and reports required by the Contract Documents, Architect, Owner or Construction 
Manager.  Testing laboratories and professional engineers shall be subject to Owner's approval. 



GENERAL CONDITIONS  00700-26 

7.6.4 Without limiting the provisions of this Paragraph 7.6, the cost of testing laboratories, 
agencies, and/or engineers for the convenience of Contractor in its scheduling and performance 
of the Work, or related to remedial operations or possible deficiencies shall be borne by 
Contractor. 

7.6.5 The nature and scope of testing services, agencies and/or inspections performed by 
laboratories and engineers retained by or on behalf of Owner or Contractor shall be in 
accordance with Applicable Laws or as otherwise specified in the Contract Documents and shall 
be consistent with recognized good standards of engineering practice. 

7.6.6 If, in the performance of any testing, control, balancing, adjusting or similar work to 
be performed by or on behalf of Contractor, it is the opinion of Owner, Construction Manager or 
Architect that Contractor has failed to substantiate the ability to perform such Work, Contractor 
shall, at its expense, retain the services of a testing laboratory, agency or service organization 
that is satisfactory to Owner, Construction Manager and Architect for the performance of such 
Work. 

7.6.7 Owner may instruct Construction Manager to order special inspection, testing or 
approval, as Owner deems necessary.  If such special inspection or testing reveals a failure of the 
Work to comply  (a) with the requirements of the Contract Documents, or (b) with Applicable 
Laws, Contractor shall bear all costs of such Owner-directed special inspection, special testing 
and correction. 

7.6.8 The observations of or participation by Owner, Architect, or Construction Manager in 
inspections or tests by persons other than Contractor, shall not relieve Contractor from its 
obligations to perform the Work in accordance with the Contract Documents. 

7.6.9 If the Specifications or Applicable Laws require any portion of the Work to be 
specifically tested or reviewed, Contractor shall give Construction Manager timely written notice 
of such test or review, shall secure all required certificates and shall promptly deliver them to 
Construction Manager and Architect. 

ARTICLE 8 
 

TIME 

8.1 DEFINITIONS 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the 
Contract Documents for Substantial Completion of the Work, including authorized adjustments 
thereto. 

8.1.2 The date of commencement of the Work is the date established in a notice to proceed.  
If there is no notice to proceed, it shall be such other date as may be established in the 
Agreement or elsewhere in the Contract Documents. 

8.1.3 The date of Substantial Completion of any designated portion of the Work is the date 
certified by Architect as the date when construction of the designated Work is sufficiently 
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complete, in accordance with the Contract Documents, so that at least the following conditions 
are satisfied: 

(1) Owner, or any separate contractor, is able to occupy or utilize the Work or 
designated portion thereof for the use for which it is intended and so that such 
occupancy will not hinder Contractor's final completion of the Work nor will 
Contractor's final completion activities impede Owner's  use of, and operation 
within, the designated spaces.  The premises will be clean, free of debris, and 
Contractor's remaining materials and equipment will be suitably organized and 
stored. 

(2) All equipment (except equipment to be provided by Owner and not yet 
delivered) shall be in place, completely installed in accordance with the 
requirements of the Contract Documents; site work that is the responsibility of 
Contractor under the Contract Documents, including without limitation provisions 
for vehicular traffic and parking, pedestrian traffic, landscaping and signage, shall 
be completed; and all Work in common areas shall be completed, including 
building shell construction with a weather-tight and secure enclosure, 
unobstructed circulation and exit paths (elevators, stairs, corridors), lobbies, toilet 
rooms and utility rooms; and all elevators shall be in operation and properly 
licensed. 

(3) Basic plumbing, mechanical and electrical systems in common usage areas 
shall be operational and balanced and appropriate related service to tenant areas 
shall be ready for connection, all as defined by the requirements of the Contract 
Documents. 

(4) All systems subject to warranty coverage as of the date of Substantial 
Completion shall be sufficiently and satisfactorily completed so that any 
subsequent completion of the Work shall not affect their satisfactory operation or 
the validity or enforceability of the warranties. 

(5) Either (a) Contractor shall have caused to be delivered to Owner a 
satisfactory Certificate of Occupancy for the Project issued by the appropriate 
governmental authority or (b) in the event that the nature of the Work is such that 
a Certificate of Occupancy is not available upon completion of all of the Work, 
Contractor shall have caused to be delivered to Owner the best available evidence 
that all governmental requirements shall have been satisfied in completing the 
Work; provided that this requirement shall be deemed satisfied if Owner 
determines that any required Certificate of Occupancy or similar approval is 
withheld by the governmental authority for any reason other than the failure of 
Contractor, any Subcontractor, or any direct or indirect employee or agent thereof 
to complete the Work in accordance with the Contract Documents. 

(6) At the request of Owner or Construction Manager from time to time, 
Contractor and Architect shall each provide a written statement for the benefit of 
Owner setting forth the date on which each believes Substantial Completion of the 
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Work can be accomplished.  No such statement shall relieve Contractor of its 
obligations to complete the Work within the Contract Time. 

8.2 PROGRESS AND COMPLETION 

8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract. 

8.2.2 Contractor shall begin the Work on the date of commencement as defined in 
Subparagraph 8.1.2.  Contractor shall carry the Work forward expeditiously with adequate forces 
and shall achieve Substantial Completion of the Work within the Contract Time. 

8.3 DELAYS AND EXTENSIONS OF TIME 

8.3.1 Any Claim for extension of time shall be made in writing to Construction Manager 
not more than five (5) days after the commencement of the delay; otherwise it shall be waived.  
Such written notice shall state in detail the cause of the delay and the expected impact on 
Contractor's schedule.  In the case of a continuing delay only one Claim is necessary.  Contractor 
shall provide an estimate of the probable effect of such delay on the progress of the Work. 

8.3.2 Should Contractor be delayed, obstructed, hindered or interfered with in 
commencement, prosecution or completion of the Work by an event of Force Majeure, or any 
act, omission, neglect or default of Owner, or any employee, agent or consultant of Owner, or 
because of events beyond the reasonable control of Contractor, then Contractor shall be entitled 
to an extension of  the Contract Time.  Such extension of time shall be limited to a period 
equivalent to the time lost by reason of any or all of the aforesaid causes as determined by 
Construction Manager and Owner.  In the event of a dispute by Contractor, the matter shall be 
resolved pursuant to the dispute resolution provisions contained in Article 15 hereof.  
Notwithstanding the foregoing, no extension of time shall be granted for delays on account of, or 
resulting from, weather conditions except for the severe, adverse weather conditions that are 
abnormal for the period of time and could not have been reasonably anticipated; nor shall 
Contractor be granted any time extension due to Contractor's financial inability to perform or the 
inability of its Subcontractor to perform.  No extension of time shall be granted to Contractor 
unless the delay affects the critical path of the Project and then only to the extent that the delay 
affects the critical path.  No extension of time shall be granted to Contractor to the extent that, 
notwithstanding the existence of any such circumstance beyond Contractor's control, delay 
would have resulted in any event because of a concurrent unexcused delay by Contractor. 

8.3.3 Except to the extent prohibited by law, Contractor agrees that whether or not any 
delay shall be the basis for an extension of time, it shall have no Claim against Owner for any 
increase in the Contract Sum, nor a Claim against Owner for payment or allowance of any kind 
of damage, loss or expense resulting from delays, hindrances, obstructions or interferences with 
the Work.  The only remedy available to Contractor will be an extension of time as permitted 
pursuant to the Contract.  Nothing contained in the foregoing paragraph shall be deemed or 
construed as waiving or precluding liability for, or otherwise waiving any remedy for, delay 
during the course of the Work when the cause of the delay is a proximate result of Owner's act or 
failure to act.  Contractor shall assure that a similar "no damage for delay" clause is contained in 
its Subcontracts. 
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8.3.4 It shall be recognized by Contractor that it may reasonably anticipate that as a job 
progresses, Construction Manager will be making changes in and updating the Construction 
Schedule pursuant to the authority vested in Construction Manager.  Therefore, no Claim for an 
increase in the Contract Sum for either acceleration or delay will be allowed for extensions of 
time pursuant to this Paragraph 8.3 or for other changes in the Construction Schedule that are of 
the type ordinarily experienced in projects of similar size and complexity.  Contractor also 
acknowledges that certain portions of the Work may be completed on a "fast-track" basis, and 
that staged drawings may be submitted for portions of the Work.  Contractor will make no Claim 
for acceleration or delay resulting from the receipt of staged drawings or for out-of-sequence 
work occasioned by receipt of staged drawings or rescheduling, provided that such out-of-
sequence work is of the type ordinarily experienced in projects of similar size and complexity. 

8.3.5 Contractor expressly agrees that in the event Contractor fails to perform and/or 
complete its Work in accordance with the Construction Schedule, Contractor shall be liable to 
the County for and shall pay the liquidated damages specified in its Agreement.  All amounts set 
forth constitute a fair and reasonable estimate of probable damage to the County due to delay and 
are not a penalty.  The liquidated damages are intended to cover only damages suffered by the 
County as a result of delay and shall not be deemed to cover additional costs of completion of the 
Work including, without limitation extended general conditions and construction management 
costs and costs or damages resulting from defective Work.  Contractor and the Owner agree that 
the Construction Manager is an intended third party beneficiary hereof. 

ARTICLE 9 
 

PAYMENTS AND COMPLETION 

9.1 CONTRACT SUM 

9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments 
thereto, is the total amount payable by Owner to Contractor for the performance of the Work 
under the Contract Documents. 

9.2 SCHEDULE OF VALUES 

9.2.1 Before the first Application for Payment, Contractor shall submit to Construction 
Manager a Schedule of Values allocated to the various portions of the Work, prepared in such 
form and supported by such data to substantiate its accuracy as Architect or Construction 
Manager may require.  This schedule, unless objected to by Construction Manager or Architect, 
shall be used only as a basis for Contractor's Applications for Payment. 

9.2.2 The Schedule of Values shall be prepared in such a manner that each major item of 
Work and each subcontracted item of Work is shown as a single line item.  Contractor will 
provide a listing of the Work items and the code costing items to be shown on Contractor's 
Schedule of Values, which listing shall meet the approval and shall be subject to revision by 
Construction Manager. 
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9.3 APPLICATIONS FOR PAYMENT 

9.3.1 For each payment period established in the Contract, Contractor shall submit to 
Construction Manager, in triplicate, an itemized and notarized Application for Payment (on a 
form approved by Construction Manager), together with such supporting documentation 
verifying the amounts claimed due as Construction Manager may require, and reflecting the 
retainage specified in the Agreement.  No Application for Payment shall be complete for 
processing unless it includes all supporting documentation required by the Agreement and the 
Specifications.  Any incomplete Application for Payment may be returned to Contractor. 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 
account of materials or equipment not incorporated in the Work but delivered and suitably stored 
at the Site and, if approved in advance by Owner, payments may similarly be made for materials 
or equipment suitably stored at some other location agreed upon in writing.  Payments for 
materials or equipment stored on or off the Site shall be conditioned upon submission by 
Contractor of bills of sale or such other procedures satisfactory to Owner to establish Owner's 
title to such materials or equipment or otherwise protect Owner's interest, including applicable 
insurance and transportation to the Site for those materials and equipment stored off the Site.  
Contractor waives and releases any Claims it may have against Owner, either directly or through 
Contractor's insurer by subrogation to the rights of Contractor, for damage to, destruction or loss 
of equipment or materials not stored at the Site. 

9.3.3 Contractor warrants that title to all Work, materials and equipment covered by an 
Application for Payment will pass to Owner either by incorporation in the construction or upon 
receipt of payment by Contractor, whichever occurs first, free and clear of all the liens, claims, 
security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and that no 
Work, materials or equipment covered by an Application for Payment will have been acquired 
by Contractor, or by any other person performing Work at the Site or furnishing materials and 
equipment for the Project, subject to an agreement under which an interest therein or an 
encumbrance thereon is retained by the seller or otherwise imposed by Contractor or such other 
person.  The provisions of this paragraph regarding ownership of the Work by Owner upon 
payment shall not constitute an acceptance of the Work for which payment is made, except as 
and when provided in the Contract Documents. 

9.4 CERTIFICATES FOR PAYMENT 

9.4.1 Construction Manager shall receive all Applications for Payment from each 
Contractor and shall, once a month, prepare a summary of and deliver the same to Architect.  
Construction Manager may, by written notice to Contractor, approve or reject all or any portion 
of a Contractor's Application for Payment for any of the reasons set forth in Subparagraph 9.6.1. 
Architect will, within seven (7) days after the receipt of the Project Application for Payment with 
the recommendations of Construction Manager, review the Project Application for Payment and 
either issue a Project Certificate for Payment to Owner with a copy to Construction Manager for 
distribution to Contractor for such amounts as Architect determines are properly due, or notify 
Construction Manager in writing of the reasons for withholding a Certificate as provided in 
Subparagraph 9.6.1.  Such notification will be forwarded to Contractor by Construction 
Manager. 



GENERAL CONDITIONS  00700-31 

9.4.2 The issuance of a Project Certificate for Payment will constitute a representation by 
Architect to Owner that, based on Architect's observations at the Site as provided in 
Subparagraph 2.3.4 and the data comprising the Project Application for Payment, the Work has 
progressed to the point indicated; that, to the best of Architect's knowledge, information and 
belief, the quality of the Work is in accordance with the Contract Documents (subject to an 
evaluation of the Work for conformance with the Contract Documents upon Substantial 
Completion of the Work, to the results of any subsequent tests required by or performed under 
the Contract Documents, to minor deviations from the Contract Documents correctable prior to 
completion, and to any specific qualifications stated in the Certificate); and that Contractor is 
entitled to payment in the amount certified.  However, by issuing a Project Certificate for 
Payment, Architect shall not thereby be deemed to represent that Architect has made exhaustive 
or continuous on-site inspections to check the quality or quantity of the Work, has reviewed the 
construction means, methods, techniques, sequences or procedures, or has made any examination 
to ascertain how or for what purpose Contractor has used the monies previously paid on account 
of the Contract Sum. 

9.4.3 The Owner shall make no payments to Contractors without the prior written approval 
of the Construction Manager. 

9.5 PROGRESS PAYMENTS 

9.5.1 After Construction Manager has approved all or any portion of an Application for 
Payment and provided no liens related to the Work have been filed against the Project and 
provided further that neither Architect nor any governmental authorities have raised any 
objections to the Work, Owner shall make payment in the manner and within the time provided 
in Exhibit A attached hereto. 

9.5.2 Contractor shall promptly pay each Subcontractor upon receipt of payment from 
Owner, out of the amount paid to Contractor on account of such Subcontractor's Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, 
from payments to Contractor on account of such Subcontractor's Work.  Contractor shall, by an 
appropriate agreement with each Subcontractor, require each Subcontractor to make payments to 
their Sub-subcontractors in similar manner. 

9.5.3 Architect may, on request and at Architect's discretion, furnish to any Subcontractor, 
if practicable, information regarding the percentages of completion or the amounts applied for by 
Contractor and the action taken thereon by Architect on account of Work done by such 
Subcontractor. 

9.5.4 Neither Owner, Architect nor Construction Manager shall have any obligation to pay 
or to see to the payment of any monies to any Subcontractor except as may otherwise be required 
by law. 

9.5.5 No certification of a progress payment, any progress payment, or any partial or entire 
use or occupancy of the Project by Owner, shall constitute an acceptance of any Work not in 
accordance with the Contract Documents. 
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9.6 PAYMENTS 

9.6.1 Payments may be withheld in whole or in part to the extent necessary, in the 
judgment of the Construction Manager, to reasonably protect Owner if any of the following 
conditions exist: 

(1) defective Work not remedied; 

(2) third party claims filed or reasonable evidence indicating probable filing 
of such claims; 

(3) failure of Contractor to make payment properly to Subcontractors, or for 
labor, materials or equipment; 

(4) reasonable evidence that the Work cannot be completed for the unpaid 
balance of the Contract Sum; 

(5) damage to Owner or another contractor; 

(6) reasonable evidence that the Work is not progressing in accordance with 
the Construction Schedule or will not be completed within the Contract Time; 

(7) unsatisfactory prosecution of the Work by Contractor; 

(8) failure of Contractor to properly document Applications for Payment as 
required by the Contract Documents or to include the lien waivers required 
thereby; or 

(9) to the extent not otherwise expressly stated above, any default by 
Contractor under the Contract Documents or any Claim by Owner against 
Contractor pursuant to any provisions of the Contract Documents. 

9.6.2 When the grounds in Subparagraph 9.6.1 above are removed, payment shall be made 
for amounts withheld because of them. 

9.7 SUBSTANTIAL COMPLETION 

9.7.1 When Contractor determines that it has achieved Substantial Completion, Contractor 
shall prepare the Punch List and deliver copies thereof to Construction Manager and Architect.  
Construction Manager or Architect may add items to the Punch List, but the failure to include 
any items on such list does not alter the responsibility of Contractor to complete all Work in 
accordance with the Contract Documents.  When Architect, on the basis of inspection and 
consultation with Construction Manager, determines that the Work has achieved Substantial 
Completion, Architect will then prepare a Certificate of Substantial Completion that shall 
establish the date of Substantial Completion of the Work, shall state the responsibilities of 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance, and shall fix the time within which Contractor shall complete the items listed therein.  
The Certificate of Substantial Completion of the Work shall be submitted to Owner, 
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Construction Manager and Contractor for their written acceptance of the responsibilities assigned 
to them in such Certificate. 

9.7.2 Upon Substantial Completion of the Work or designated portion thereof, and upon 
application by Contractor and certification by Architect, Owner shall make payment, reflecting 
adjustment in retainage, if any, for such Work or portion thereof as provided in the Contract 
Documents.  Owner shall not release retainage to Contractor to the extent that any such release 
will result in Owner holding total retainage that is less than twice the amount that Architect 
determines to be necessary to complete and correct items on Contractor's list referred to in 
Subparagraph 9.7.1. 

9.7.3 Warranties required by the Contract Documents shall commence on the date of 
Substantial Completion of the Project or designated portion thereof unless otherwise provided in 
Architect's Certificate of Substantial Completion. 

9.8 FINAL COMPLETION AND FINAL PAYMENT 

9.8.1 Following Architect's issuance of the Certificate of Substantial Completion of the 
Work or designated portion thereof, and Contractor's completion of the Work, Contractor shall 
forward to Construction Manager a written notice that the Work is ready for final inspection and 
acceptance, and shall also forward to Construction Manager a final Application for Payment.  
Upon receipt, Construction Manager will make the necessary evaluations and forward 
recommendations to Architect who will promptly make such inspection.  When Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, Architect 
will issue a Certificate for Payment that will approve the final payment due Contractor.  This 
approval will constitute a representation that, to the best of Architect's knowledge, information 
and belief, and on the basis of observations and inspections, the Work has been completed in 
accordance with the terms and conditions of the Contract Documents and that the entire balance 
found to be due Contractor, and noted in said Certificate, is due and payable.  Architect's 
approval of said Certificate for Payment will constitute a further representation that the 
conditions precedent to Contractor's being entitled to final payment as set forth in 
Subparagraph 9.9.2 have been fulfilled. 

9.8.2 Neither the final payment nor the remaining retainage shall become due until 
Contractor submits to Architect, through Construction Manager (1) an affidavit that all payrolls, 
bills for materials and equipment, and other indebtedness connected with the Work for which 
Owner or Owner's property might in any way be responsible, have been paid or otherwise 
satisfied, (2) consent of surety, if any, to final payment, (3) if required by Owner, other data 
establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers 
of liens arising out of the Contract, to the extent and in such form as may be designated by 
Owner, (4) a certificate evidencing that the insurance required by the Contract Documents to 
remain in force after final payment is currently in effect and will not be canceled or allowed to 
expire until at least thirty (30) days' prior written notice has been given to Owner, (5) a written 
statement that Contractor knows of no reason that the insurance will not be renewable to cover 
the period required by the Contract Documents, (6) Contractor shall have furnished Construction 
Manager with all operating and maintenance manuals, as-built drawings, manufacturers' 
guaranties and warranties, releases of all claims required by the Contract Documents and any 
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other documents required by the Contract Documents and (7) Construction Manager has 
approved the making of such final payment in writing.  If any Subcontractor refuses to furnish a 
release or waiver required by Owner, Contractor may furnish a bond satisfactory to Owner to 
indemnify Owner against any such lien.  If any such lien remains unsatisfied after all payments 
are made, Contractor shall refund to Owner all monies that the latter may be compelled to pay in 
discharging such lien, including all costs and reasonable attorneys' fees. 

9.8.3 If, after Substantial Completion of the Work, final completion thereof is materially 
delayed through no fault of Contractor or by the issuance of Change Orders affecting final 
completion, and Construction Manager so confirms, Owner shall, upon application by Contractor 
and certification by Architect and without terminating the Contract, make payment of the balance 
due for that portion of the Work fully completed and accepted.  If the remaining balance for 
Work not fully completed or corrected is less than the retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Construction Manager prior to certification of such payment.  Such payment shall 
be made under the terms and conditions governing final payments, except that it shall not 
constitute a waiver of claims. 

9.8.4 The acceptance of final payment shall constitute a waiver of all claims by Contractor 
except those previously made in writing and identified by Contractor as unsettled at the time of 
the final Application for Payment. 

9.8.5 All provisions of the Contract Documents, including, without limitation, those 
establishing obligations and procedures, shall remain in full force and effect notwithstanding the 
making or acceptance of final payment prior to the date of Substantial Completion of the Project. 

9.8.6 When any Subcontractor has finally completed performance of its subcontract, as 
determined by Contractor, Construction Manager and Architect, and such Subcontractor has 
completed all Punch List items, delivered all waivers and satisfied all other prerequisites for final 
payment under its subcontract and the Contract Documents, and if Contractor has made proper 
Application for Payment, then Owner shall release that portion of Contractor's retainage which 
relates to the retainage being applied against payments due to such Subcontractor.  Contractor 
shall then forward the retainage to such Subcontractor. 

ARTICLE 10 
 

PROTECTION OF PERSONS AND PROPERTY 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1 Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.  In the event Contractor encounters on 
the Site material reasonably believed to be friable asbestos. polychlorinated biphenyl (PCB) or 
any Hazardous Materials, Contractor shall immediately stop Work in the area affected and report 
the condition to Owner and Construction Manager in writing.  In such event, Owner shall 
determine or engage a consultant to determine whether the material is in fact friable asbestos, 
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PCB or any Hazardous Materials.  If no friable asbestos, PCB or any Hazardous Materials is 
identified, Owner or Construction Manager shall so notify Contractor, who shall immediately 
resume the Work in the suspect area.  If friable asbestos, PCB or any Hazardous Materials is 
identified, Contractor shall not resume Work in the affected area unless and until the friable 
asbestos has been encased, encapsulated, enclosed or removed, or the PCB or Hazardous 
Materials has been removed.  Owner or Construction Manager shall notify Contractor in writing 
when the friable asbestos, PCB or any Hazardous Materials has been so encased, encapsulated, 
enclosed or removed, and Contractor shall then immediately resume the Work in the affected 
area. 

10.2 EMERGENCIES 

10.2.1 In any emergency affecting the safety of persons or property Contractor shall act, at 
Contractor's discretion, to prevent threatened damage, injury or loss and shall immediately notify 
Construction Manager.  Any additional compensation or extension of time claimed by Contractor 
on account of emergency work shall be determined as provided in Article 12 for Changes in the 
Work. 

ARTICLE 11 
 

INSURANCE 

11.1 CONTRACTOR'S INSURANCE 

11.1.1 Exhibit B describes the insurance coverage required of Contractor.  Contractors shall 
provide the coverages described on Exhibit B at all times until Final Completion.  In addition to 
the coverages required in Exhibit B, Contractor shall carry $10,000,000 in Excess Liability 
coverage. 

11.2 PROPERTY INSURANCE 

11.2.1 Owner agrees to place and maintain, at its expense, "all risk" or "special form" 
builder's risk or equivalent insurance to the full replacement value of all real and personal 
property that is intended to become part of the completed Project.  The policy will cover such 
materials, supplies and equipment intended to become part of the construction or permanent 
improvements, if incorporated or while stored on Site.  Owner, Construction Manager, 
Contractors and Subcontractor shall be named as additional insureds to the extent of their 
insurable interests.  The builder's risk or equivalent policy will not cover temporary structures, 
forms, scaffolding, trailers, protective fencing, tools and equipment or personal belongings that 
are owned or leased by Construction Manager, Contractor, Subcontractors or their employees.  
Owner's property insurance contains a deductible of not more than $10,000 per claim, which is 
the responsibility of Contractor (without reimbursement from Owner).  In addition, Contractor 
shall be solely responsible to cover the costs of all property losses or damages sustained that 
arise out of vandalism to, or theft of, any materials or supplies relating to the Work or the Project 
and that are not covered because of Owner's deductible amount. 

11.2.2 Any loss insured under Subparagraph 11.2.1 is to be adjusted with Owner and made 
payable to Owner as trustee for the insureds, as their interests may appear, subject to the 
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requirements of any applicable mortgagee clause.  Contractor shall pay each Subcontractor a just 
share of any insurance monies received by Contractor, and by appropriate agreement, written 
where legally required for validity, shall require each Subcontractor to make payments to their 
Sub-subcontractors in similar manner. 

11.2.3 Owner and Contractor waive all rights against (1) each other and the Subcontractors, 
Sub-subcontractors, agents and employees of each other, and (2) Architect, Construction 
Manager and separate contractors, if any, and their subcontractors, sub-subcontractors, agents 
and employees, for damages caused by fire or other perils to the extent covered by insurance 
obtained pursuant to this Paragraph 11.2 or any other property insurance applicable to the Work, 
except such rights as they may have to the proceeds of such insurance held by Owner as trustee.  
Owner or Contractor, as appropriate, shall require Architect, Construction Manager, separate 
Contractors, Subcontractors and Sub-subcontractors by appropriate agreements, written where 
legally required for validity, similar waivers each in favor of all other parties enumerated in this 
Subparagraph 11.2.3.  Where required, consent to such waivers by the subject insurer shall be 
obtained by the waiving party. 

11.2.4 Owner, as trustee, shall have power to adjust and settle any loss with the insurers and 
all interested parties shall fully cooperate with Owner in achieving settlement with the insurer. 

11.3 RISK OF LOSS OF OFF-SITE STORAGE 

11.3.1 Contractor accepts and shall bear the risk of loss for property, material, or equipment 
that is to be incorporated as part of the Work and that is stored off-site until such property, 
material or equipment is delivered to the Site for incorporation into the Work. 

ARTICLE 12 
 

CHANGES IN THE WORK 

12.1 CHANGE ORDERS 

12.1.1 The Contract Sum and the Contract Time may be changed only by Change Order.  A 
Change Order signed by Contractor indicates Contractor's agreement therewith, including the 
adjustment in, or failure to adjust, the Contract Sum or the Contract Time. 

12.1.2 Construction Manager or Owner, without invalidating the Contract, may order 
changes in the Work within the general scope of the Contract consisting of additions, deletions or 
other revisions, the Contract Sum and the Contract Time being adjusted accordingly.  All such 
changes in the Work shall be authorized by Change Order, and shall be performed under the 
applicable conditions of the Contract Documents. 

12.1.3 The cost or credit to Owner resulting from a change in the Work will be determined 
as set forth in Exhibit C. 
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12.2 CLAIMS FOR ADDITIONAL COST 

12.2.1 If Contractor wishes to make a Claim for an increase in the Contract Sum, Contractor 
shall give Architect and Construction Manager written notice thereof within ten (10) days after 
the occurrence of the event giving rise to such Claim.  No Claim for any increase in the Contract 
Sum shall be valid unless such notice is given and unless (except in the event of an emergency 
endangering life or property per Paragraph 10.2) prior to the commencement of such work, either 
Owner or Construction Manager execute a Change Order authorizing the change in the work.  If 
Owner and Contractor cannot agree on the amount of the adjustment in the Contract Sum, the 
Work shall, nonetheless, be performed by Contractor and the undisputed portion of the 
adjustment in the Contract Sum shall be paid by Owner pending determination of the remaining 
portion pursuant to Subparagraph 12.1.3.  Any change in the Contract Sum resulting from such 
Claim shall be authorized by Change Order. 

12.3 MINOR CHANGES IN THE WORK 

12.3.1 Architect will have authority to order minor changes in the Work not involving an 
adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the 
intent of the Contract Documents.  Such changes shall be effected by written order issued 
through Construction Manager, and shall be binding on Owner and Contractor.  Contractor shall 
carry out such written orders promptly. 

ARTICLE 13 
 

UNCOVERING AND CORRECTION OF WORK 

13.1 UNCOVERING OF WORK 

13.1.1 If any portion of the Work should be covered contrary to the request of Owner, any 
Governmental Authority, Architect or Construction Manager, or to requirements specifically 
expressed in the Contract Documents, it must, if required in writing by either, be uncovered for 
their observation and shall be replaced at Contractor's expense. 

13.1.2 If any other portion of the Work has been covered that Owner, Governmental 
Authority, Architect or the Construction has not specifically requested to observe prior to its 
being covered, any of them may request to see such Work and it shall be uncovered by 
Contractor.  If such Work is found in accordance with the Contract Documents, the cost of 
uncovering and replacement shall, by appropriate Change Order, be charged to Owner.  If such 
Work is not found in accordance with the Contract Documents, Contractor shall pay such costs 
unless it is found that this condition was caused by Owner or a separate contractor as provided in 
Article 6, in which event Owner shall be responsible for the payment of such costs. 

13.2 CORRECTION OF WORK 

13.2.1 Contractor shall promptly correct all Work rejected by Owner, any Governmental 
Authority, Architect or Construction Manager as defective or as failing to conform to the 
Contract Documents whether observed before or after Substantial Completion of the Project and 
whether or not fabricated, installed or completed.  Contractor shall bear all costs of correcting 



GENERAL CONDITIONS  00700-38 

such rejected Work, including compensation for Architect's and Construction Manager's 
additional services made necessary thereby and all fees for test of such Work; provided that 
Owner shall bear the cost of correcting any Work that is rejected by a Governmental Authority 
for any reason other than the failure of Contractor or any Subcontractor to complete the Work in 
accordance with the Contract Documents. 

13.2.2 If, within one (1) year after the date of Substantial Completion of the Project or 
designated portion thereof, or within one (1) year after acceptance by Owner of designated 
equipment, or within such longer period of time as may be prescribed by law or by the terms of 
any applicable special warranty required by the Contract Documents, any of the Work is found to 
be defective or not in accordance with the Contract Documents, Contractor shall correct it 
promptly after receipt of a written notice from Owner or Construction Manager to do so unless 
Owner has previously given Contractor a written acceptance of such condition.  This obligation 
shall survive both final payment for the Work or a designated portion thereof and termination of 
the Contract.  Owner shall give such notice promptly after discovery of the condition. 

13.2.3 Contractor shall remove from the Site all portions of the Work that are defective or 
nonconforming and that have not been corrected under Subparagraphs 4.5.1, 13.2.1 and 13.2.2, 
unless removal is waived by Owner. 

13.2.4 If Contractor fails to correct defective or non-conforming Work as provided in 
Subparagraphs 4.5.1, 13.2.1 and 13.2.2, Owner may correct it in accordance with Paragraph 3.4. 

13.2.5 If Contractor does not proceed with the correction of such defective or 
nonconforming Work within a reasonable time fixed by written notice from Owner issued 
through Construction Manager, Owner may remove it and may store the materials or equipment 
at the expense of Contractor.  If Contractor does not pay the cost of such removal and storage 
within ten (10) days thereafter, Owner may, upon ten (10) additional days' written notice, sell 
such Work at auction or at private sale and shall account for the net proceeds thereof, after 
deducting all the costs that should have been borne by Contractor, including compensation for 
Architect's and Construction Manager's additional services made necessary thereby.  If such 
proceeds of sale do not cover all costs that Contractor should have borne, the difference shall be 
charged to Contractor and an appropriate Change Order shall be issued.  If the payments then or 
thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the 
difference to Owner. 

13.2.6 Contractor shall bear the cost of making good all work of Owner or separate 
contractors destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of 
limitation with respect to any other obligation that Contractor might have under the Contract 
Documents, including Paragraph 4.5 hereof.  The establishment of the time periods noted in 
Subparagraph 13.2.2, or such longer period of time as may be prescribed by law or by the terms 
of any warranty required by the Contract Documents, relates only to the specific obligation of 
Contractor to correct the Work, and has no relationship to the time within which Contractor's 
obligation to comply with the Contract Documents may be sought to be enforced, nor to the time 
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within which proceedings may be commenced to establish Contractor's liability with respect to 
Contractor's obligations other than specifically to correct the Work. 

13.2.8 The expiration of any guarantee or correction of Work shall not relieve Contractor of 
the obligation to correct, at its own expense, any latent defect in the Work or deficiencies which 
are not readily ascertained, including, but not limited to, defective materials and workmanship, 
defects attributable to unauthorized substitutions for specified materials, and substandard 
performance of any of the Work otherwise not in compliance with the Contract Documents.  
Such latent defects or deficiencies shall be corrected as provided in this Paragraph 13.2.  
Following the correction or replacement of any of the Work, as specified in Paragraph 13.2, 
Contractor shall correct any defects or deficiencies in the corrected or replaced materials and 
workmanship which are found within one (1) year after the date of correction or replacement. 

13.3 ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK 

13.3.1 If Owner prefers to accept defective or nonconforming Work, Owner may do so 
instead of requiring its removal and correction, in which case a Change Order will be issued to 
reflect a reduction in the Contract Sum where appropriate and equitable.  Such adjustment shall 
be affected whether or not final payment has been made. 

ARTICLE 14 
 

TERMINATION OF THE CONTRACT 

14.1 TERMINATION BY CONTRACTOR 

14.1.1 If the Work is stopped for a period of thirty (30) consecutive days under an order of 
any court or other Governmental Authority having jurisdiction, or as a result of an act of 
government such as a declaration of a national emergency making materials unavailable, through 
no act or fault of Contractor or a Subcontractor or their agents or employees or any other persons 
performing any of the Work under a contract with Contractor, or if the Work should be stopped 
for a period of thirty (30) consecutive days because Owner has not made payment as provided in 
Paragraph 9.7, then Contractor may, upon ten (10) additional days' written notice to Owner, 
Architect and Construction Manager, terminate the Contract and recover from Owner payment 
for all Work executed and for any proven loss sustained upon any materials, equipment, tools, 
construction equipment and machinery. 

14.2 TERMINATION OF CONTRACTOR 

14.2.1 Should the Contractor at any time refuse or neglect to supply a sufficiency of skilled 
workers or materials of the proper quality and quantity, or fail in any respect to prosecute the 
Work with promptness and diligence, or cause by any act or omission the stoppage, impede, 
obstruct, hinder or delay of or interference with or damage to the work of any other contractors 
or subcontractors on the Project, or fail in the performance of any of the terms and provisions of 
this Agreement or of the other Contract Documents, or should the Architect determine that the 
Work or any portion thereof is not being performed in accordance with the Contract Documents, 
or should there be filed by or against the Contractor a petition in bankruptcy or for an 
arrangement or reorganization, or should the Contractor become insolvent or be adjudicated a 
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bankrupt or go into liquidation or dissolution, either voluntarily or involuntarily or under a court 
order, or make a general assignment for the benefit of creditors, or otherwise acknowledge 
insolvency, then in any of such events, each of which shall constitute a default hereunder on the 
Contractor's part, then Owner or Construction Manager shall have the right, in addition to any 
other rights and remedies provided by this Agreement and the other Contract Documents or by 
law, after three (3) days written notice to the Contractor mailed or delivered to the last known 
address of the latter, (a) to perform and furnish through itself or through others any such labor or 
materials for the Work and to deduct the cost thereof from any monies due or to become due to 
the Contractor under this Agreement, and/or (b) to terminate the employment of the Contractor 
for all or any portion of the Work, enter upon the premises and take possession, for the purpose 
of completing the Work, of all materials, equipment, scaffolds, tools, appliances and other items 
thereon, all of which the Contractor hereby transfers, assigns and sets over to the Owner for such 
purpose, and to employ any person or persons to complete the Work and provide all the labor, 
services, materials, equipment and other items required therefor. In case of such termination of 
the employment of the Contractor, the Contractor shall not be entitled to receive any further 
payment under this Agreement until the Work shall be wholly completed to the satisfaction of 
the Architect, the Owner and Construction Manager  and shall have been accepted by them, at 
which time, if the unpaid balance of the amount to be paid under this Agreement shall exceed the 
cost and expense incurred by the Owner in completing the Work, such excess shall be paid by 
the Owner to the Contractor; but if such cost and expense shall exceed such unpaid balance, then 
the Contractor or its surety shall pay the difference to the Owner.  Such cost and expense shall 
include, not only the cost of completing the Work to the satisfaction of the Owner, Construction 
Manager and the Architect and of performing and furnishing all labor, services, materials, 
equipment, and other items required therefor, but also all losses, damages, costs and expenses, 
(including legal fees and disbursements incurred by the Owner, Architect and/or Construction 
Manager in connection with reprocurement, in defending claims arising from such default and in 
seeking recovery of all such cost and expense from the Contractor and/or its surety), and 
disbursements sustained, incurred or suffered by reason of or resulting from the Contractor's 
default.  

14.2.2 It is recognized that if the Contractor institutes or has instituted against it a case under 
Title 11 of the United States Code (Bankruptcy Code), such event could impair or frustrate the 
Contractor’s performance of this Agreement.  Accordingly, it is agreed that upon the occurrence 
of any such event, the Owner shall be entitled to request of Contractor or its trustee or other 
successor adequate assurances of future performance.  Failure to comply with such request 
within ten (10) days of delivery of the request shall entitle the Owner in addition to any other 
rights and remedies provided by this Agreement or by law, to terminate this Agreement.  
Pending receipt of adequate assurances of performance and actual performance in accordance 
herewith, the Owner shall be entitled to perform and furnish through itself or through others any 
such labor, materials or equipment for the Work as may be necessary to maintain the progress of 
the Work and to deduct the cost thereof from any monies due or to become due to the Contractor 
under this Agreement. In the event of such bankruptcy proceedings, this Agreement shall 
terminate if the Contractor rejects this Agreement or if there has been a default and the 
Contractor is unable to give adequate assurance that it will perform as provided in this 
Agreement or otherwise is unable to comply with the requirements for assuming this Agreement 
under the applicable provisions of the Bankruptcy Code.  
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14.2.3 For any termination of this Agreement, any Project wide insurance that may have 
been provided by Construction Manager shall likewise be terminated 

14.2.4 In the event Owner shall have terminated Contractor's employment pursuant to 
paragraph 14.2.1, then, and notwithstanding any dispute by Contractor regarding the validity of 
such termination or the dispute resolution method to be used, and anything to the contrary 
notwithstanding, unless otherwise specified in writing by Owner in the termination notice to 
Contractor, Contractor shall withdraw its employees from the Site in an orderly manner, and the 
dispute resolution method shall be used solely with regard to the determination of damages. 

14.3 SUSPENSION BY OWNER FOR CONVENIENCE 

14.3.1 Owner or Construction Manager may, without cause, order Contractor in writing to 
suspend, delay or interrupt the Work in whole or in part for such period of time as Owner may 
determine. 

14.3.2 Any Claim for adjustment in the Contract Sum caused by suspension, delay or 
interruption under this paragraph shall be made pursuant to Article 12 and Paragraph 8.3.  No 
adjustment shall be made to the extent that: 

(1) performance is, was or would have been so suspended, delayed or 
interrupted by another cause for which Contractor is responsible; or 

(2) an equitable adjustment is made or denied under another provision of the 
Contract. 

14.4 TERMINATION BY OWNER FOR CONVENIENCE 

14.4.1 Owner, through Construction Manager, may, at any time upon written notice to 
Contractor, terminate the Contract without cause so long as Owner pays Contractor for the Work 
performed by Contractor to the date of termination, plus a proportionate amount of Contractor's 
Fee based upon the percentage of the completion of the Work.  Owner shall, upon Contractor 
executing such confirmatory assignments as Owner shall request, accept and assume all of 
Contractor's obligations under all subcontracts and purchase orders for services and materials 
executed in accordance with the terms of the Contract Documents which may accrue after the 
date of such termination and which Contractor has incurred in good faith in connection with the 
Work.  Contractor shall not be entitled to anticipated profits on Work unperformed or on 
materials or equipment unperformed or on materials or equipment unfurnished. 

ARTICLE 15 
 

DISPUTE RESOLUTION 

15.1 DISPUTE RESOLUTION 

15.1.1 In the event of any dispute arising by or between Owner and Contractor, each party 
shall continue to perform as required under the Contract Documents, notwithstanding the 
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existence of such dispute.  In the event of such a dispute, Owner shall continue to pay Contractor 
as provided in the Contract Documents, except only such amount as may be disputed. 

15.1.2 If any Claim has not been settled or resolved within thirty (30) days after written 
notice thereof to the other party hereto,  within twenty-one (21) days after receipt or delivery (as 
the case may be) of such notice, Owner shall send written notice to Contractor specifying 
whether any unresolved Claim shall be resolved by litigation in a court of competent jurisdiction 
located within Lucas County, Ohio.  Either party may then commence litigation in Lucas 
County, Ohio. 

15.1.3 Owner may implement from time to time non-binding alternate dispute resolution 
procedures as a condition to litigation and Contractor agrees to abide by such procedures. 

ARTICLE 16 
 

ADDITIONAL PROVISIONS 

16.1 PREVAILING WAGE 

16.1.1 The prevailing wage shall be paid to laborers and mechanics as required in Ohio 
Revised Code Chapter 4511 in accordance with the most current schedule published by the State 
of Ohio, Department of Commerce, Division of Labor and Worker Safety, Wage and Hour 
Bureau. 

16.1.2 Every Contractor and/or Subcontractor, as soon as Work begins under its contract, 
shall furnish to the Project's prevailing wage coordinator a schedule of dates during the life of the 
contract on which wages will be paid to employees performing Work.  Contractor shall also 
deliver to the Project's prevailing wage coordinator one (1) certified copy of the payroll of the 
Project within two (2) weeks after the initial pay date.  Supplemental reports shall be made 
monthly thereafter and shall be attached to each monthly payment request. 

16.1.3 Each monthly report shall state the period covered and exhibit for each employee paid 
on the Project, his/her name, current address, Social Security number, number of hours worked 
each day on the Project during the reporting period, the total hours worked each week on the 
Project, as well as the total work on other projects, the hourly rate of pay, the job classification, 
fringe payments, all deductions from wages and net pay. 

16.1.4 Each report shall also have a certification executed by Contractor, Subcontractor or 
duly appointed agent thereof.  It shall recite that the payroll is correct and complete and that the 
wage rates shown are not less than those required by Ohio Revised Code Chapter 4511.  It shall 
also state the name of the union or plan to which the withheld or unpaid fringes are to be paid.  
The first report shall also list each fringe and state if it is paid as cash to the employee or to a 
named plan. 

16.1.5 Contractor shall be responsible for the submission of copies of payrolls of all 
Subcontractors. 
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EXHIBIT A 

PROGRESS PAYMENTS 

1. Partial payment to Contractor for labor performed under with a unit or lump sum price 
contract shall be made at the rate of ninety-two percent (92%) of the estimates prepared 
by Contractor and approved by Architect and Construction Manager.  All labor 
performed after the job is fifty percent (50%) completed shall be paid for at the rate of 
one hundred percent (100%) of the estimates submitted by Contractor and approved by 
Architect and Construction Manager.  In addition to all other payments on account of 
work performed, there shall be allowed by Owner and paid to Contractor a sum a rate of 
ninety-two percent (92%) of the invoice costs, not to exceed the bid price in a unit price 
contractor, for materials delivered on the Site; provided, that, such materials have been 
inspected and found to meet the Specifications.  The balance of such invoiced value shall 
be paid when such materials are incorporated into and becomes a part of such building, 
construction, addition, improvement, alteration or installation unless Contractor does not 
prosecute the Work with diligence as set forth in the Contract Documents. 

2. From the date the Work is fifty percent (50%) completed, all funds retained for the 
faithful performance of work shall be deposited in the escrow account designated in 
Section 153.63 of the Ohio Revised Code.  After the contract is fifty percent (50%) 
complete, no further funds shall be retained.  Funds in the escrow account not heretofore 
paid with accumulated interest shall be paid to Contractor within thirty (30) days from the 
date of Final Completion.  Such payments shall be in accordance with Division (A)(2) of 
Section 153.63 of the Ohio Revised Code.  Payment based on any certified payment 
application will be made within thirty (30) days following receipt of the certified 
application by Owner and Construction Manager.  The time to process and certify the 
application by Construction Manager and Architect will not count towards the thirty (30)-
day payment period. 

3. By submitting any Application for Payment, Contractor attests to the accuracy of the 
amounts requested, represents that the Work has been satisfactory executed in 
compliance with the Contract Documents and that Contractor is entitled to the amount 
shown.  By submitting the second or any subsequent Application for Payment, Contractor 
attests that it has paid all just claims for labor, materials, equipment, subcontracts or other 
expenses represented by all previous Applications for Payment. 

4. Concurrent with the submittal of each Application for Payment completed by Contractor, 
Subcontractors and suppliers during the period, Contractor shall furnish Affidavit and 
Waivers of Lien evidencing that all wages for labor and all invoices for materials or 
services for work performed by Contractor's own work forces included in the previous 
partial payment have been paid in full.  Furnishing of Affidavits and Waivers of Lien, in 
forms as approved and when required by Construction Manager, shall be a prerequisite to 
the issuance of all Certificates of Payment. 

5. Full or partial payment on the Contract Sum or in reducing the retained amount 
(percentage) shall not relieve Contractor or its surety from fulfilling all obligations of this 
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Contract, including guarantee of the work.  Under the conditions of the Contract, 
Contractor and its surety agree that they waive any actual or alleged rights of subrogation 
or action against Owner, Construction Manager and Architect as a result of such 
payments being made.  The surety may at any time examine the status of the Work and 
may request that Owner and/or Construction Manager withhold additional sums as they 
consider appropriate to protect their interests. 
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(EXHIBIT B) 
COUNTY OF LUCAS 

CONTRACTOR INSURANCE 
 
 
 
 
21 INSURANCE 
 
21.1  The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims 
set forth below which may arise out of or result from the CONTRACTOR’S execution of the WORK, 
whether such execution be by himself or by any SUBCONTRACTOR or by anyone directly employed by 
any of them, or by any one for whose acts any of them may be liable: 
 
21.1.1 Claims under workmen’s compensation, disability, benefit and other similar employee benefit 
acts; 
 
21.1.2 Claims for damages because of bodily injury, sickness or disease or death of his employees; 
 
21.1.3 Claims for damages because of bodily injury, sickness or disease or death of any person other 
than his employees; 
 
21.1.4 Claims for damages insured by usual personal injury liability coverage which are sustained (1) by 
any person as a result of an offense directly or indirectly related to the employment of such person by the 
CONTRACTOR, or (2) by any other person; and 
 
21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss of use 
resulting therefrom. 
 
21.2 Certificate of Insurance acceptable to the OWNER shall be filed with the OWNER prior to 
commencement of the WORK naming OWNER as additional insured.  These Certificates shall contain a 
provision that coverages afforded under the policies will not be canceled unless at least thirty (30) days 
prior WRITTEN NOTICE  has been given to the OWNER. 
 
21.3 The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT 
TIME, liability insurance as hereinafter specified; 
 
21.3.1 Comprehensive General Liability and Property Damage, Contractor’s Protective Liability, 
Contractual Liability, Completed Operations-Products, Automobile Bodily Injury and Property Damage, 
owned and non-owned and hired vehicles and Owner’s Protective Liability.  The latter policy shall name 
as the insured the OWNER.  If excluded from CONTRACTOR’S standard coverages, the following shall 
be deleted for policies provided under the CONTRACT DOCUMENT EXCLUSIONS: (1) “Underground 
Operations” (2) “Third Party Beneficiary” and (3) “Collapse” - where exposure is determined.  Bodily 
Injury Liability and Property Damage Insurance shall cover 
the use of “Explosives” if used in performance of the CONTRACT.  Insurance should be place with a 
carrier with an AM Best Rating of at least an A-. 
 
The types and  minimum limits of insurance shall be as follows: 
 
Commercial General Liability Insurance -  
General Aggregate Limit -$2,000,000 
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Products-Completed Operations- 
Aggregate Limit - $2,000,000 
Personal and Advertising 
Injury Limit - $1,000,000 
Each Occurrence Limit - $1,000,000 
Comprehensive Automobile Liability 
Bodily Injury & Property Damage Liability Limit 
Each Occurrence - $1,000,000 
 
The above minimum coverages may be obtained through the primary insurance or any combination of 
primary and umbrella insurance.  In addition, the General Aggregate Limit shall be required on a per 
project basis. 
 
 
21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended Coverage 
Insurance upon the PROJECT to the full insurable value thereof for the benefit of the OWNER, the 
CONTRACTOR, and SUBCONTRACTORS as their interest may appear.  This provision shall in no way 
release the CONTRACTOR or CONTRACTOR’S surety from obligations under the CONTRACT 
DOCUMENTS to fully complete the PROJECT. 
 
21.4 The CONTRACTOR shall procure and maintain at his own expense, during the CONTRACT 
TIME, in accordance with the provisions of the laws of the state in which the work is performed, 
Workmen’s Compensation Insurance, including occupational disease provisions, for all of his employees 
at the site of the PROJECT and in case any work is sublet, the CONTRACTOR shall require such 
SUBCONTRACTOR similarly to provide   
Workmen’s Compensation Insurance, including occupational disease provisions for all of the latter’s 
employees unless such employees are covered by the protection afforded by the CONTRACTOR.  In case 
any class of employees engaged in hazardous work under this contract at the site of the PROJECT is not 
protected under Workmen’s Compensation statute, the CONTRACTOR shall provide, and shall cause 
such SUBCONTRACTOR to provide, adequate and suitable insurance for the protection of his 
employees not otherwise protected. 
 
21.5 The CONTRACTOR shall secure, if applicable, “All Risk” type Builder’s Risk Insurance for 
Work to be performed.  Unless specifically authorized by the OWNER, the amount of such insurance 
shall not be less than the CONTRACT PRICE totaled in the BID.  The policy shall cover not less than the 
losses due to fire, explosion, hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft 
and smoke during the CONTRACT TIME, and until the WORK is accepted by the OWNER.  The policy 
shall name as the insured the CONTRACTOR, and the OWNER. 
 
22. INDEMNITY 
 
22.1 PROFESSIONAL LIABILITY 
 
 Relative to any and all claims, losses, damages, liability and costs, the CONTRACTOR agrees to 
indemnify and save the County of Lucas, its officials and employees (herein after “County”) harmless 
from and against any and all suits, actions or claims for property losses, damages or personal injury 
claimed to arise from a negligent act, error or omission by the CONTRACTOR or its employees. 
 
22.2 NON PROFESSIONAL LIABILITY 
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 To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold harmless 
the County of Lucas, its officers, officials and employees (hereinafter “County”), or any of them from and 
against claims, damages, losses and expenses, including but not limited to attorneys’ fees arising out of 
the acts or omissions of the CONTRACTOR, provided that such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of property (other 
than the Work itself) including loss of use resulting therefrom, but only to the extent caused in whole or 
in part by the acts or omissions of the CONTRACTOR, any subCONTRACTOR(s) of the 
CONTRACTOR, its agents, or anyone directly employed by them or anyone whose acts they may deem 
liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder.  Such obligation shall not be construed to negate abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party or person described in this paragraph 
22.2.  It is understood and agreed that this indemnification obligation is enforceable to the full extent 
permitted by Ohio Revised Code Section 2305.31. 
 

22.3   It is expressly understood and `agreed that these indemnification obligations are enforceable to the 
full extent permitted by Ohio Revised Code Section 2305.31.  In any and all claims against the County by any 
employee of the CONTRACTOR, and any subCONTRACTOR(s) of the CONTRACTOR, agent or anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable.  
CONTRACTOR hereby expressly waives the immunity provided to CONTRACTOR by Article II, Section 
35, of the Ohio Constitution and Ohio Revised Code Section 4123.74 and 4123.741, all regarding worker’s 
compensation immunity, so that this indemnification obligation may be enforced by the County of Lucas 
against CONTRACTOR in those instances. 
 
22.4  If the CONTRACTOR subcontracts with the County, the CONTRACTOR shall require its 
subCONTRACTORS to indemnify the County of Lucas in accord with Article 22. 
 
22.5  CONTRACTOR Responsible - The CONTRACTOR expressly understands that the insurance 
requirements as outlined above are minimum requirements to be met under the contract and does not in any 
manner represent that the limits, coverage or policy forms are sufficient or adequate to protect the interest or 
liability of the CONTRACTOR and/or its subCONTRACTORS. 
 
 
      



 

GENERAL CONDITIONS  00700-48 
 

EXHIBIT C 

CHANGE ORDER PRICING 

1. The increase or decease in the Contract Sum shall be determined in one of the 
following ways and, unless other approved or directly by Owner, in the precedence of the order 
listed: 

(a) by an accepted unit price the Agreement; 

(b) by a lump sum cost acceptable to Owner and Construction 
Manager, based on Contractor's detailed, itemized breakdown of the actual basic 
costs, with allowance for Contractor's profit and overhead, as provided for under 
Subparagraph 3 below. 

(c) by mutually agreeable unit prices for the Work, with allowance for 
Contractor's profit and overhead, computed in a similar manner as provided for in 
Subparagraph 3 below. 

(d) on the actual Cost of the Work, as determined by payroll records 
and paid receipts, plus allowances for profit and overhead, as provided for in 
Subparagraph 2 through 11 below, subject to the predetermined maximum 
amount. 

2. Except for unit prices included in the Agreement, and unless otherwise approved 
by Owner and Construction Manager, for proposed changes in the Work Contractor shall submit 
an itemized list of quantities with the applicable unit cost and extended price for each, in such 
form and detail as required by Owner.  Unit prices set forth in the Agreement are not subject to 
further profit or overhead adjustments, nor the conditions of Subparagraphs 2 through 11 below.  
The Contract Sum will be adjusted by the direct extension of the number of units and the unit 
cost price. 

3. The maximum that will be allowed for overhead, profit or commission shall be as 
follows, expressed as a percentage of the actual basic cost of the change.  The percentages for 
profit, overhead and commission allowed by Owner may be less, depending on the nature, extent 
or complexity of the change, where the percentage is not commensurate with the responsibility 
and administration involved (such as Contractor merely processing a Change Order to a 
Subcontractor), but in no event shall they exceed the following, as applied to labor and materials: 

 Overhead/Profit 
(a) To Contractor for Work performed 

with its own forces 
8% 

(b) To Contractor for Work performed by 
other than its own forces 

5% 

 
4. Material costs shall be at the actual costs to Contractor.  Upon request, Contractor 

shall submit evidence to Construction Manager to substantiate the costs.  Materials shall be 



 
Form 4139 Contractor without Engineer 

quoted at trade discount prices, with quantity discounts also applied where the quantities warrant.  
In any proposal with material credits, the credit shall be based on the actual contract cost for the 
material (including trade and quantity discounts) less any charge actually incurred for handling 
or returning a material that has been delivered. 

5. The percentages allowed for overhead and profit under Subparagraph 3 above 
shall be deemed to include:  (1) field and office supervision and administration, including the 
field superintendent and administrative foremen; (2) general insurance, except that listed as the 
labor burden; (3) use of small tools; (4) shop burden; (5) equipment rental (other than required 
additional hoisting equipment or required equipment necessary solely as a result of the change); 
(6) estimating and administrative costs; (7) indirect costs related to the Work, including impact 
costs resulting from the performance of cumulative Change Orders; and (8) any other costs 
resulting from the change not expressly enumerated as a cost of the work. 

6. Except for changes based on unit prices included in the Agreement, costs changes 
shall be computed by determining the actual cost of the work to which the overhead and profit 
figures may be added 

7. Subcontractors shall compute their costs in the same way and are subject to the 
maximum percentage for overhead and profit, which they may divide among the various tiers as 
they agree upon.  No more than three (3) stated percentages for overhead, profit and commission 
will be allowed. 

8. For changes involving extra cost by Contractor and Subcontractor, the 
commission, shall be applied only to the net difference where the extra exceeds the credit. 

9. For changes involving both extra and credit amounts, the overhead and profit, or 
commission, shall be applied only to the net difference where the extra exceeds the credit. 

10. For changes resulting in a net credit in the basic costs, an allowance for overhead, 
profit or commission shall be credited to Owner, as determined by Construction Manager. 

11. On changes where the value or extent of Work cannot be reasonable 
predetermined or agreed upon, Owner, through Construction Manager, may authorize Work to 
proceed on an agreed upon cost plus basis, not to exceed a predetermined maximum amount 
authorized by Owner and Construction Manager.  In such cases, the basic costs and mark-up for 
overhead, profit and commission will be in accordance with this Exhibit. 
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** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL BEGIN @ 9:00 AM ON MAY 20, 2009 @ THE MUD HENS TEAM STORE LOCATED @ 401 WASHINGTON AVE. TOLEDO, OH 43604.**
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SAFETY PROGRAM 
 
This Project Safety Program embodies the prevention of accidental injury, occupational illness and 
property damage.  Each Prime Contractor and their Subcontractors shall provide and maintain a 
safe, hazard free workplace for their employees, for fellow workers and the general public.  As a 
minimum, the Prime Contractor's Safety Plan shall incorporate all of the principles of the Project 
Safety Program. 
 
This Project Safety Program shall ensure the involvement and active participation of all Project 
Employees by requiring safety training, which will promote recognition of unsafe acts, potential and 
actual hazards and the immediate corrective action to be taken.  All employees shall be constantly 
aware of their responsibility to work in a safe manner. 
 
Each Prime Contractor and their Subcontractors have a contractual obligation to the Lucas County 
Commissioners to perform their work using safe methods and to comply with this Project's Safety 
Program, the Occupational Safety and Health Administration (OSHA) regulations contained in 29 
CFR 1926, and all other Federal, State and Local Codes and Regulations.  Where this safety 
program is the more stringent then any of the referenced regulations, it shall take precedence.  
Reference to “Trade Contractor” is the same as “Prime Contractor” or “Subcontractor.” 
 
A. PURPOSE 
 

1 Prevent jobsite accidents by pre-planning work activities with emphasis on safety. 
 

2 Outline the safety duties and responsibilities of all parties on this Project. 
 

3 Establish and implement a plan for safety education, training and monitoring to promote 
management and worker identification and elimination of hazards and unsafe acts. 
 

4 Establish a safety committee made up of the CONSTRUCTION MANAGER Representative 
and superintendent or foremen of each Prime Contractor on this project.  The purpose of the 
Committee is to ensure compliance with this safety program, promote safety training, and 
act as a resource during emergency events. 

 
5 The principles outlined in this program are designed to provide a foundation for a safe 

working environment.  The Lucas County Commissioners request that you give your full 
support and commitment to this Project Safety Program throughout the construction 
process.  Strict adherence to the intent of this program is considered a contractual 
requirement.  Failure to comply may result in the Lucas County Commissioners withholding 
payments, until contractor satisfies compliance requirements. 
 
 

B.   SAFETY ORGANIZATION 
 

1 Prime Contractor Safety Representatives - Each Prime Contractor shall appoint a Project 
Safety Representative (i.e. Superintendent or Foreman) who will be on-site 100% of the time 
and responsible for their work and that of their lower tier subcontractors and suppliers.     
 

2 All Project Workers – All employees working on this jobsite are expected to comply with the 
requirements contained in this Project Safety Program. 

 
3 CM Safety Manager – On behalf of the Owner, Lucas County Commissioners, a CM Safety 

Manager is assigned to this project to monitor compliance with this program by all Trade 
Contractors. The CM Safety Manager for this project is: Kim Fasnacht. 
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4 CM Site Superintendent - On behalf of the Owner, Lucas County Commissioners, a CM Site 

Superintendent is assigned to this project to assist in the monitoring of compliance with this 
program by all Trade Contractors. The CM Site Superintendent for this project is: Joe Zunk. 

 
 

C. RESPONSIBILITY 
 

1. Prime Contractor Safety Representatives 
 

Each Prime Contractor shall designate one individual as a safety representative for 
its employees up to the first 20 workers.  Thereafter the Prime Contractor will 
designate one safety representative for every twenty (20) workers on the site with a 
maximum of five safety representatives for each Prime Contractor. These safety 
representatives shall be certified in CPR and first aid, possess an OSHA 30-hour 
card and have a working knowledge of the OSHA regulations for construction (29 
CFR 1926). They shall attend weekly safety meetings, the weekly toolbox meetings, 
and have a through working knowledge of the particular hazards of their craft.  Their 
responsibility is to promote the safety of their employees in their area as much as 
possible.  They are expected to be aware of the overall jobsite general safety 
conditions and to understand the project Emergency Action plan and evacuation 
procedures, in the event of an emergency situation.  They should make other 
workers aware of unsafe equipment, including extension cords, ladders, etc. and 
remind their workers to use personal safety equipment, as required, including hard 
hats, safety glasses, cut resistant gloves, safety vests, etc.  
 
The safety representative shall perform the following duties: 
 
a. Ensure that each of their employees attends the Owner’s safety orientation 

before starting work on this jobsite.   
b. Prepare a Job Safety Analysis of their work tasks each day prior to starting work. 
c. Prior to the start of each work shift, review their particular work area to ensure 

that it is safe and that each trade foreman holds a Daily Huddle with their 
immediate crew members to review the Job Safety Analysis  for the task being 
performed. 

d. Report and address all safety concerns and poor working conditions. 
e. Ensure that their employees comply with the Project Safety Program, their 

Company’s Safety Plan, and all Federal, State and Local Codes and 
Regulations. 

f. Train their employees to perform their work in a safe manner and the ability to 
recognize and correct potential and actual hazards and unsafe acts. 

g. Attend each monthly Project Safety Meeting. 
h. Chair each weekly Tool Box Talk and provide a copy of the meeting minutes 

weekly to the Project CONSTRUCTION MANAGER.  (Refer to Page 5, D.3) 
i. Report all safety related matters to Project CONSTRUCTION Manager’s on-site 

representative. 
j. Be responsible for the Trade Contractor Accident Reporting Requirements.  

(Refer to Page 5, E) 
k. Obtained an OSHA 30-hour card. 
l. Make at least Weekly Safety Tours. 
m. Enforce program disciplinary system when need arises for their employees. 

1st Violation – Written warning to employee and employer penalty, unless 
otherwise noted.* 

 
2nd Violation – Three (3) day suspension from job and employer penalty. 
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3rd Violation – Permanent suspension from jobsite. 
 
 * Gross disregard for safety procedures can result in monetary penalties 

and immediate removal from the project site, at the discretion of the CM 
Site Superintendent or Site Safety Manager. (See below Penalty Schedule) 

 
 
 

Program Disciplinary Penalty Schedule 
 
To assist in our efforts to provide a safe workplace, the following monetary fines are available for 
application at the discretion of the CM Site Superintendent or CM Site Safety Manager.  This policy 
is to be conspicuously posted on this job site. 

 
 
Violation 1st Offense 2nd Offense Contractor 

Owner Penalty 
1. No Hard Hat Written Warning Suspension and   

penalty.  
$100.00  

    
2. No Safety Glasses Written Warning Suspension and 

penalty.  
$100.00  

    
3. Unsecured Compressed 

gas cylinders 
Written Warning Suspension from 

job site and penalty 
$500.00  

    
4. Removal of Guardrail 

without replacing it. 
Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00  

    
5. Removal of wall opening 

protection or hole cover 
without replacing it. 

Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00  

    
6. Excavation over 5 feet in 

depth without Protective 
System 

Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00 

    
7. Unlocked or Open 

Electric Panels 
Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00 

 
 
Fines collected shall be credited to the cost of the work or added to the project safety incentive 
program.  Fines will be assessed to the Employee’s company. 
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2. All Project Employees 

 
a.  Shall Attend Owner’s safety orientation before staring work on the project site. 
b. Shall attend their weekly Tool Box Talks. 
c. Shall alert their foremen of hazards and unsafe acts. 
d. Shall notify their foremen immediately of any accident. 
e. Shall comply with the Project Safety Program, their Company’s Safety Plan, and 

all Federal, State and Local Codes and Regulations.  When the Project Safety 
Program is the more stringent that is what is required. 

f. Shall wear hard hats and safety glasses at all times! 
g. Shall perform their work in a safe manner for prevention of accidents to 

themselves, fellow workers, the general public and property of all concerned. 
h. Acknowledge and abide by the following jobsite enforcement rules: 

 
1st Violation – Written warning to employee and contractor. 
2nd Violation – Three (3) day suspension from site and employer penalty. 
3rd Violation – Permanent suspension from jobsite. 

 
Gross disregard for safety procedures can result in immediate removal from the 

project site. 
 

3. CM Safety Manager 
 
a. Shall coordinate compliance with Owner’s Safety Program by Prime Contractor 

Safety Representatives. 
b. Conduct Owners safety orientation to new employees. 
c. Inspect job site weekly and implement disciplinary system.  

 
 

D. SAFETY MEETINGS 
 
 1. Weekly Job Progress Meetings 

Prime Contractor Safety Representative shall attend this meeting.  The agenda for 
the safety portion of the meeting will be: 

a. Causes and corrections of incidents that have occurred since the last meeting,  

b. Existing hazards in need of immediate correction,  

c. Potential hazards involved in the work expected in the next two weeks, and 
methods of eliminating or protecting against them,  

d. Conditions and/or actions that may affect the public and premises, including 
occupants and methods for handling them. 

 

2.  Monthly Project Safety Meeting 
 
Prime Contractor Safety Representative shall attend a monthly meeting dedicated 
exclusively to the safety on the jobsite.  The agenda for the safety portion of the 
meeting will be: 

a. Overall safety performance on the project. 
b. Contractor of the Month safety recognition. 
c. Training on a selected safety topic. 
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3. Weekly Tool Box Talks 
 

 A short toolbox meeting will be held once a week.  A representative of each Prime 
Contractor will conduct this meeting.  Each Prime Contractor must provide minutes 
of the meeting to CONSTRUCTION MANAGER.  . The weekly minutes shall contain 
the following: 
a. Name of contractor and date. 

b. Name of contractor’s safety representative. 

c. Printed name and signature of all employees attending and the name of the first 
aid person. 

d. Number of employees on their payroll that day. 

e. Subjects discussed. 

f. Safety observations and comments from employees. 

g. Injuries the previous week. 

h. Incidents or near misses the previous week. 

i. Scope of work for the week. 

Just- in- time safety awareness training will be required when workers are not 
compliant with safety on the job. 

4. Safety Meetings 
 

All contractors’ onsite employees shall attend safety meetings, including “Safety 
Stand Downs”, scheduled by the Lucas County Commissioners or the Construction 
Manager and the time and cost will be the responsibility of the worker’s employer. 

 

 
E. PRIME CONTRACTOR ACCIDENT REPORTING   
 

1 If an employee is injured; 
 

a. Immediately contact CM Safety Manager, Kim Fasnacht, at 419 308-7781.  If 
unavailable, contact CM Representative at 419 467-4157. 

 
b. Non-Life Threatening Injury (No ambulance required):   

 
i) Trade Foreman or Steward to pick-up Injury Package from CM Safety 

Manager, Kim Fasnacht, at the Safety Trailer, located at Gate 1. 
   

ii) Trade Foreman or Steward to transport injured employee to St. Vincent 
Wood Care Center.  (Note: This the first choice recommended health care 
facility for this project) 

 
iii) Post accident drug testing protocol will be followed. 
 

c. Life Threatening Injury (Ambulance necessary):  
i) First Responder on scene (i.e. Trade Foreman, Steward, other employee, 

etc) calls 911 to request Emergency transportation. 



LUCAS COUNTY MULTI-PURPOSE ARENA   
PROJECT SAFETY AND FIRE PROTECTION PROGRAM 

    
 

 02-21-08 6

ii) CM Safety Manager ensures that Injury Package information is delivered to 
Healthcare Provider.    

 
d. The Injury Package will include the following information:   

i) Directions to and contact information for St. Vincent Occupational Clinic. 
ii) Chain of custody form for the post accident drug screening * 
iii) CCIP Information Package which will include the CCIP  

Wrap-Up Report form and WC forms 1 through 4.* 
 

e. Immediately after the injured party is treated,  the Safety Manager will ensure that 
the CCIP Information package is received from the Healthcare Provider and that it is 
accompanied by a Return To Work statement that clearly describes if the employee 
can return to work with or without restrictions.**  

 
Notes: * Items must be completed by the Healthcare Provider. 

 
** Injured employees will not be authorized to return to work, until a Return 

To Work release is received.  
 

  
 2. If A Member Of The Public Is Injured: 
 

a. Project CONSTRUCTION MANAGER shall be notified immediately. 
b.  One copy of all Public Liability Accident Reports from this Project shall be 

forwarded within 24 hours to Project CONSTRUCTION MANAGER & Primes 
or Primes subs/vendors insurance carrier. 

 
 

F. VISITORS 
 
 Any person not directly involved with the on-site construction of this Project shall not enter 

the site without first going to the CONSTRUCTION MANAGER Project Office, or Owner, 
obtaining permission to enter, and signing a visitor's release.  The visitor must wear a hard 
hat, safety glasses and be dressed appropriately for a construction site at all times, while on 
the job site.  All visitors must adhere to the Project Site Safety Program. 

 
 
G. BASIC PRINCIPLES OF THE PROJECT SAFETY PROGRAM 
 

1. Compliance - All Project employees shall comply with all Federal, State and Local Codes 
and Regulations, and this Project Safety & Fire Protection Program.   Each Prime 
Contractor shall ensure that their Prime Constractors and suppliers, regardless of tier, 
comply with the Project Safety Program, their Company Safety Program and all Federal, 
State and Local Codes and Regulations. 

 
2. Safety Plans - As a minimum, the Prime Contractor's Safety Program shall incorporate 

all of the principles of this Project Safety Program.  All Prime Contractors shall ensure 
that their employees know what is contained in and agree to comply with the Project 
Safety Program.    

 
3 Fines - All costs to Project CONSTRUCTION MANAGER & Owner of Federal, State or 

Local citations, fines, penalties and/or summonses/litigation, resulting from the Prime 
Contractor's or their sub’s operations, shall be back charged to the Prime Contractor.  

 
4 Employee Access - The following drug, insurance, and orientation provisions must be 

satisfied before employees are permitted access to this project site:  
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a.  Each empoyee must present a drug screen card or similar document as 
verification of having successfully met the Ohio Bureau of Workers Compensation 
(OBWC) Drug-Free Workplace Program requirements.   

b. Their company must be enrolled in the Contractor Controlled Insurance Program 
(CCIP). 

c. Each employee must attend the Owners safety orientation at which time they will 
register personal, drug testing, and training information.  Upon completion of the 
orientation process, employees will be issued a hard hat sticker that must be 
displayed at all times, while on the job site.   

 
5 Personal Protective Equipment (PPE) – All Prime Contractors shall provide their 

employees with all safety and personal protective equipment and weather protective 
gear required for the performance of their work and enforces the use of same.  Truck 
drivers making deliveries will need to wear a hard hat and safety glasses, if they get out 
of the truck, otherwise, they must stay in the truck.   

a. Provide their employees all protective equipment and tools, and enforce their use 
as required by Safety Program, Federal, State and local Codes and Regulations. 

b. ANSI-approved safety glasses with side shields are required at all times while on 
the jobsite.  Additional eye protection (i.e., face shield, goggles) shall be provided 
where hazards require. 

c. Each Prime Contractor shall enforce the wearing of ANSI 289.1-1981 approved 
hard hats during the total construction of this Project, and shall remove from the 
Project any employee not complying with this requirement.  

i. Do not alter suspension of, punch holes in, or paint a hard hat 
ii. Metal hard hats are not permitted 
iii. OSHA approved "Cowboy" hard hats are not permitted 

 
d.  All personnel shall wear shirts with sleeves, long trousers, and work boots.  

  
6 Fall Protection  

  All work performed above 6' will be done in conjunction with 100% Positive Fall 
Protection. 
a. Handrails or tie-off systems must be used. 
b. When tying off is the means of fall protection, a full body harness will be used at all 

times. 
c. Each contractor is responsible for protecting its own employees by using 

conventional means of fall protection such as standard guardrails or perimeter 
cable.  The ongoing maintenance and daily inspection of this protection must also 
be included.  If a contractor’s employee cannot be protected by conventional 
methods, then adequate preplanning must be conducted to provide for anchorage 
points capable of withstanding 5000 lbs. and safety harnesses and shock 
absorbing lanyards for these employees.  Perimeter protection is not designed to 
withstand 5000 lbs. but is designed for 200 lbs.  Perimeter protection should not 
be used as an anchorage point unless it has been designed to withstand 5000 lbs.  

d. All floor openings exceeding 2 inches in diameter shall be covered, barricaded, or 
otherwise properly protected.  Covers shall be designed to withstand twice the 
weight of workers, equipment, and materials.  Covers shall be secured against 
displacement horizontally and vertically.  All covers shall be marked with the words 
“HOLE, FLOOR OPENING, OR DO NOT REMOVE.”  
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e. Each contractor employee exposed to fall hazards must be trained in the 
recognition of fall hazards, the avoidance of fall hazards, the purpose, use, and 
requirements of conventional fall protection methods, and the use, inspection, and 
care of safety harnesses and shock absorbing lanyards. 

f. Since contractors are experts at their specialized trades, they shall provide 
Construction Manager with their own Fall Prevention Program which describes the 
methods that they intend to use to provide adequate fall protection for each 
contractor’s specific operations and to comply with OSHA Subpart M, and the six 
foot rule.   

  
7. Foot & Hand Protection 

a. At a minimum, sturdy leather work boots are required. 
b. Steel toe boots -- or toe guards -- must be worn when using jack- hammers, 

tampers and similar equipment. 
c. A mandatory glove policy will be in effect on this project for the activities and / or 

tasks listed below. This means that employees are required to wear protective 
gloves 100% of the time, while performing any of the following activities and or 
tasks: any type of material handling involving metal studs, sheet metal, metal 
piping, plumbing lines, HVAC duct work, rebar, concrete block, bulk material, or 
the handling of chokers or slings for hoisting materials; all welding & burning, all 
cutting by hand activities; all demo.  The competent person for each trade or group 
of employees is expected to select the appropriated cut resistant level glove that 
best mitigates the potential hazard presented to their employees. The only 
exception to this policy is if the competent person determines that the use of 
protective gloves for a specific activity creates a greater hazard. 

d. Hearing Protection must be used by employees to meet OSHA standards, 
1926.52.  

 
8. First Aid 

Each Prime Contractor shall have at least one qualified First Aid and CPR trained 
employee on site full time.  The name of this person, along with copies of their current 
certification cards shall be submitted to Construction Manager at the beginning of 
work.  Upon expiration of such certification, the employee is required to become re-
certified. 

 
9. Perimeter Protection  
 All cable handrails must be looped connections with three cable clamps on 
       each side of connection. 

a. Must use three clamps per side.  
 

 
 

 

Wrong 

Right 

  
 
  

10. Energy Isolation 
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 A Lockout Tag out Program must be submitted by any Prime Contractor, per OSHA 
1926.147. 

 
11. Respiratory Protection 

  Respiratory Protection is required to meet all Federal, State and local OSHA 
regulations.  Respirators are to be worn when working with or exposed to gases, 
fumes, vapors or dusts above the OSHA-permissible exposure limit (PEL) or when an 
oxygen-deficient atmosphere exists. 

 
a. Respirator users must be trained in use, selection, maintenance, storage and 

inspection prior to use.  It is the responsibility of contractor management to train 
its employees. 

b. Respirator users must have a fit test conducted prior to wearing a negative 
pressure respirator.  It is the responsibility of the contractor to conduct the test. 

 
12.  Steel Erection 

  Fall protection shall be used above 6’ in conjunction with 100% Positive Fall 
Protection.  A site specific erection and fall protection plan must be submitted prior to 
start of erection. 

a. Handrails, a tie-off system or netting must be used. 
b. The area below steel erection activities must be barricaded, to prevent access 

by unauthorized personnel. 
c. Guardrail cables of one-half inch wire rope or the equivalent shall be installed at 

42 & 21 inches high, around the perimeter of each floor and all interior floor 
openings during erection. These cables shall be maintained to OSHA 
requirements by the erector until the erector is offsite.  The erector and 
fabricator are responsible for providing means for erecting cable i.e., pre-punch 
columns, angle iron. 

d. A hoisted steel member shall not be released until it is anchored by at least two 
bolts at each connection. 

e. Tag lines must be used to control loads. 
f. Personnel are prohibited from climbing columns, walking on beams, traversing 

the trusses and sitting on top of columns unless fall protection is provided. 
g. Tools and containers for rivets, bolts or welding rods must be secured to 

prevent falling. 
h. The erector is responsible to determine if extra plumbing equipment is needed, 

and provide as needed. 
i. The Controlling contractor will provide adequate lay down and erection site 

conditions per OSHA 1926.725.  
j. The steel erector will attend a pre erection meeting with Construction Manager 

and submit a site-specific erection plan. 
 

13. Confined Space/Vessel Entry  
Procedures must be submitted by any Prime Contractor prior to the start of work 
where they are required per OSHA 1926.146 or facility requirements. 

 
14. Excavations  

Before beginning any excavation, the Ohio Utilities Protection Service (OUPS) shall 
be contacted to identify the location of underground utilities.  Excavations greater 
than 4 feet in depth shall utilize protective systems (i.e. trench shields, sloping, 
benching, or shoring) at all times to protect employees against potential cave-ins.  A 
competent person shall inspect excavations daily and submit a completed Excavation 
Safety Checklist (SF-26) to the Project Superintendent each week 
 

15. Electrical 
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a. All 120-volt single phase 15 & 20-ampere receptacles shall have approved 
GFCI’s.  Special attention should be given to compliance with NFPA70E 
regarding arc flashing, safe distances and other requirements.  

b. The electrical contractor must turn in written verification (Inspection Checklist 
Form 32) weekly to demonstrate that they have tested all GFCI receptacles. 

c. All temporary lighting shall be run with sheathed multi conductor wire - no 
single strand wiring allowed.  Temporary lighting must never be put on the 
same circuit as temporary or permanent receptacles; temporary lights must 
be on a dedicated circuit and cannot be used for power. 

d. All energized panels shall be covered, secured, and only accessible by a qualified 
electrician per OSHA 1926.400. 

 
16.   Burning, Welding and Cutting 

a. Hot Work is defined as any work using open flames or sources of heat that 
could ignite materials in the work area. Examples of hot work are: 

1. Welding 
2. Burning 
3. Brazing 
4. Propane Smoldering 
5. Oxyacetylene Cutting 
6. Grinding Ferrous Metals 

b Procedures - Before beginning hot work, contact the Site Superintendent or 
designated Safety personnel to have a Hot Work Permit issued.  When welding 
within 35 feet of combustible material, a fire watch shall be provided and a HOT 
WORK permit (Form 30) shall be used.  Permits issued for the specific job 
being done, and for a specific time period.  The time period is usually for the 
working shift, but may never exceed twenty-four hours. 

c. Cylinders shall be secured in an upright position at all times.  Oxygen and 
acetylene cylinders not in use must be separated by 20’ or ½ hour fire rated 
wall. 

d. The welder must wear the welding hood attached to the hard hat.  It is not 
acceptable to wear the hood without the hard hat. 

  
17. General Safety Rules 

a. Horseplay of any kind is absolutely forbidden on the project site. 
b. Do not walk or stand, under or beside suspended loads. 
c. When discarding boards, always remove protruding nails or bend them down. 
d. The use, possession, sale, transfer or purchase of alcohol, illegal drugs or 

controlled substances on Lucas County Multi-Purpose Arena property is 
prohibited. 

e. Firearms and other weapons are forbidden on the jobsite. 
f. Be familiar with the jobsite Emergency Action Plan (EAP), including the 

identified emergency safety equipment 
g. Exposed vertical reinforcing rods must be provided with approved protective 

plastic caps, 2 x 4 lumber, etc., to prevent impalement of personnel.  
h. No double-headed nails allowed exposed in handrails or stair rails.  
i. Once a contractor begins his work directly above, below, or within eighteen 

inches (18”) of a floor or perimeter opening, that contractor is to maintain the 
protection of that opening.  

j. In renovation and/or alteration work, identification of unmarked pipes, energized 
wiring, and utility shut off locations must be made prior to any demolition or 
work being performed. 

 
 

18. Public Isolation  
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All work performed in or adjacent to public spaces will be required to have barricades 
separating the public from the work.  Warning signs shall be posted so as to inform 
the public of hazards.  Flagmen are to be provided when necessary.  All public areas 
are to be kept clean/clear of debris at all times. 

 H. TOOLS 
 
Repair of power and hand tools, must be performed by qualified personnel. 

 
 1. Hand Tools 
  a. Inspect all tools before using.  Never use defective tools. 
 b. Keep hand tools in good conditions -- sharp, clean, oiled, dressed and not 

abused. 
 c. Keep tools subject to impact (chisels, caulking irons and star drills) dressed to 

avoid flying spills from “mushrooming.”  Use tool holders. 
 d. Do not force tools beyond their capacity or use “cheaters” to increase their 

capacity. 
 e. Do not use tools for pry-bars. 
 f. Do not leave tools on scaffolds, ladders or overhead working spaces. 
 g. Do not throw tools from one location to another, from one employee to another 

or drop them to lower levels. 
 
 2. Portable Power Tools 
 a. Portable power tools must not be operated unless the employee is trained in 

their use. 
 b. Electrical power tools must be double insulated or shall be of an approved 

system that contains three wires with a ground. 
 c. Guards or shields must be installed on all power tools before use. 
 d. Electrical power tools are not to be used in explosive atmospheres unless the 

tool is approved for service in a hazardous location. 
 e.  Pneumatic-powered tools are to be secured to the hose by positive means to 

prevent the tool from becoming accidentally disconnected.  Radiator-type hose 
clamps are not permitted on hoses. 

 f. Pneumatic hose sections must be wired together at each coupling connection. 
 g. Operators of powder-actuated tools must be authorized, must possess valid 

credentials, and wear proper personnel protective equipment. 
 h. All defective power tools must be taken out of service immediately and tagged 

defective. 
 3. Extension Cords 
 a. Extension cord sets used with portable electric tools and appliances shall be of 

three-wire type and shall be designed for hard or extra-hard usage. 
 b. Extension cords and cables must be protected from traffic or sharp corners. 
 c. Cords must be kept out of walkways and other areas where they present trip 

hazards. 
 d. Electrical connections, cables, etc. must be kept away from water or damp 

surfaces. 
 e. Inspection and testing of cords shall be performed as required by OSHA 

1926.404.    
 f. At the end of each work week, all extension cords powering small tools and 

equipment will be rolled up and inspected. 
 g. No flat cords allowed. 
 h. Bad cords must be taken out of service and tagged defective and repaired or 

removed from jobsite. 
 
 I. EQUIPMENT 
 
 1. General 
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 a. Each contractor employee has the responsibility to inspect equipment and 
special hazardous conditions before each use.  Defective equipment must be 
tagged with a "Defective - Do Not Use" tag and taken out of service.  Know the 
limitations of the equipment used and do not exceed those limits.   

 
b. Ensure that their Competent Persons completes the below listed safety 

inspections at the designated frequency and submits them to the Construction 
Manager. 

 
 

Inspection Frequency Form 
Number 

Crane Inspections Before Each Shift 28 
Excavations Before Each Shift 26 
Hot Work Before Each Shift 30 
Confined Space Before Each Shift 29 
Fall Protection Systems Before Each Shift 25 
Tool Box Talks & Report Weekly 19 
Scaffold Before Each Shift 27 
Heavy Equipment Before Each Shift 31 
GFCI Monthly 32 
Personnel Hoist Per OSHA Requirements 33 

 
 
 2. Ladders and Scaffolds 
                          Ladders and Scaffolding must be visually inspected for defects daily 

a. General 
1. Metal or aluminum ladders are not permitted. 
2. Do not use ladders with missing or broken rungs or split rails.  Defective 

ladders must be removed from the job site immediately. 
b. Straight/extension ladders 

1. Ladders are to be erected exercising the 4:1 ratio -- for every four feet of 
ladder height; the base will be placed one foot from the vertical. 

2. When in position, a ladder must be securely tied at the top to prevent 
slipping or secured at the base by a fellow employee. 

3. Ladders must be equipped with safety feet. 
4. Never use a ladder in a horizontal position as a platform or scaffold. 
5. When working above 6’ the worker must follow the 6’ Foot Fall 
6. Protection Program. 

c. Step Ladders 
1. Do not use stepladders in the folded position as a straight ladder would be 

used.  Open the legs and secure the locking mechanism. 
2. Do not stand on the top two steps of a stepladder.  
3. No ladder-jack type work platforms are permitted without prior approval of 

the Construction Manager. 
d. Scaffolds 

 1. All persons and scaffolds are to be built under the supervision of a 
Competent Person and meet the specifications required by 29 CFR 
1926.451.  Fall protection shall be provided at all heights above 6 feet 
regardless of the type of scaffold.  Lean – to scaffolds are prohibited.  The 
Competent person shall inspect scaffolds daily and submit a completed 
Scaffold Inspection checklist (SF-27) to the Project Superintendent each 
week.  Scaffolding shall be erected with one of the following:  base plates, 
screw jacks or castsers, on sound, rigid footing.  Use of concrete block for 
footing is not permitted. 
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 2. Scaffolding greater than six feet must be equipped with handrails, midrails, 
toe boards and deck boards.  Cross bracing shall not be used as handrails. 

                                 3.   A body harness must be worn and properly tied off on any scaffold platform 
greater than six feet in height and not equipped with standard handrails, 
midrails or decking. 

 4. Scaffold planks must extend a minimum of six inches but no more than 12” 
over the end supports.  All scaffold boards are to be cleated on each end 
and be of scaffold-grade lumber. 

 5. Provide an access ladder or the equivalent for all scaffolds.  Hook-on or 
attachable ladders shall be installed as soon as scaffold erection has 
progressed to a point that permits safe installation and use. 

 6. Scaffolds must be tied off or stabilized with outriggers when the height is 
more than three times the smaller dimension of the length or the width.  
Scaffolds must be tied off every 26 feet vertically and every 30 feet 
horizontally. 

 7. Suspended scaffolding, such as swinging stages, boatswain ("bos'n") 
chairs, floats and needle beams, requires special approval by the Safety 
coordinator before use. 

 8. While using suspended scaffolding, attach and secure a safety harness 
before stepping on the platform, and do not remove it until clear of the 
scaffold.  Tie off to an independent lifeline or building structure.  Use one 
lifeline per person. 

 
 3. Signs, Signals and Barricades 
 a. At locations where potential hazards exist, contractor personnel shall be 

responsible for posting, installing and maintaining signs, signals and 
barricades to detour the passage of persons or vehicles. 

 b. Barricades must be 42 inches high.  Barricades shall be kept back six feet 
from the edge of excavations, holes and platforms. On roofs warning lines 
must be at least fifteen feet from leading edge (six feet for roofers). 

 c. Contractor employees shall obey all signs, signals and barricades, which are 
posted to warn of potential or existing hazards. 

 d. Flagmen must wear red or orange vests, and the flags must be red and at least 
eight inches square. 

 e. The selection and use of signs and tags shall be in conformance with ANSI 
requirements. 

 f. Red barricade tape is to be used in situations where entry is prohibited or 
requires special permission.  Yellow tape with caution warnings is to be used 
where entry is allowed as long as the cautions are followed. 

 
 4. Rigging/any contractor performing rigging must have a qualified rigger 
 a. The qualified rigger shall inspect all rigging prior to each shift. 
 b. Have a safety latch on all hooks (shakeout hooks are an exception). 
 c. Do not leave unsecured or unattended suspended loads. 
 d. Use softeners, when possible, to obtain a “bite” on material being rigged. 
 e. Inspect wire rope slings for frays, kinks and worn spots before each use.  Do 

not exceed safe working capacity. 
 f. Inspect fiber rope slings for broken fibers, wear and deteriorated inner and 

outer strands prior to use.  Do not use fiber rope slings where fumes, vapors, 
sprays, mist and corrosive chemicals are present. 

 g. Destroy damaged slings immediately. 
 
 5. Compressed Air 
 a. Hoses and couplings must be checked daily before use.  All hose couplings 

must be provided with positive locking device. 



LUCAS COUNTY MULTI-PURPOSE ARENA   
PROJECT SAFETY AND FIRE PROTECTION PROGRAM 

    
 

 02-21-08 14

 b. Compressed air used for cleaning purposes must not exceed 30 psi.  Wear 
goggles over safety glasses when conducting cleaning. 

 c. Hose and coupling connections must be safety-wired together. 
 d. Compressed air is not to be used for blowing material off you or others. 
 e. Compressor must be equipped with shut off valve. 
 
 6. Motor Vehicles and Power-operated Equipment 
 a. Trucks and automobiles 
 1. Jobsite speed limits and other regulatory signs must be obeyed. 
 2. Pedestrians always have the right of way. 
 3. Seatbelts must be worn at all times when riding in a vehicle equipped with 

seatbelts. 
 4. Passengers in the rear of pickup trucks must be seated within the confines 

of the bed of the truck.  Riding on the side or on the tailgate of a pickup 
truck is prohibited. 

 5. All vehicles used during a project for contract activities must have reverse 
signal alarms. 

 6. Flaggers and spotters must be provided for cranes and vehicles in 
congested areas and when backing up. 

                                7.  Heavy equipment (i.e. dozers, scrapers, back hoes, etc.) shall be inspected 
by the operator prior to each shift.  A completed Equipment Inspection form 
(SF-32) shall be submitted to the Project Superintendent each week. 

  
 b. Cranes - Annual inspection must be on file on site prior to operation of any 

crane.  All Cranes must use anti two blocking device. 
 1. Cranes are to be operated within the design limits specified by the 

manufacturer. 
 2. Mechanical parts of the crane must be inspected by the operator, prior to 

each shift. 
 3. The rated load capacity of the crane is never to be exceeded. 
 4. Rated load capacities, recommended operating speeds and special hazard 

warnings or instructions, shall be posted conspicuously on all equipment. 
 5. All accessible areas within the radius of the counterweight swing must be 

barricaded to limit access. 
 6. At a minimum, 10 feet of clearance must be maintained between the crane 

and energized power lines. Additional clearance distance shall be 
maintained per OSHA 1926.400. 

 7. Personnel are prohibited from riding on the hook or the “headache” ball. 
 8. All OSHA requirements must be followed when using personnel baskets. 
 9. Outriggers must be fully extended and on firm ground. 

                               10. Crane inspections must be conducted on equipment per the OSHA 
standards. These inspections and the competent person are the 
responsibility of the crane owner and the contractor providing the crane. 

 
 
 
 
 J. HOUSEKEEPING 
 
  Housekeeping at the project site is the responsibility of each individual and housekeeping 

hazards will not be tolerated.  The following rules are enforced at all facilities: 
 

    1.  Keep work areas in a neat and orderly manner. 
2. Keep exits and emergency escape routes unobstructed. 

    3.  Dispose of cigarette stubs in butt cans.  Smoke only in designated areas. 
    4.  Store and contain materials so that the area is fire safe. 
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 5.  Daily clean up is required by each contractor. 
 
 
 
 
K. FIRE PREVENTION PROGRAM 
 

 1. Purpose 
 

We are all cognizant of the dangers associated with fires and all Project employees 
have a vested interest in a Fire Prevention program.  The following is a guide, 
setting forth specific standards to aid in preventing losses as a result of fires or 
gases associated with combustion. 
 

2. Basic Principles for Fire Prevention 
 

a. All temporary electric must be in accordance with all existing codes. 
b. Storage of any material within 10-feet of fire hydrants is strictly prohibited. 
c. All heating equipment shall have necessary safety devices and shall be wired, 

piped, and operated according to all applicable codes, rules and regulations. 
d. All tarps and blankets shall be of fire retardant material. 
e. Each Prime contractor is required to provide fuel tank containment equal to 

110% of tank capacity. 
f. No open burning or fires shall be permitted on site.  Anyone doing so is subject 

to immediate dismissal. 
g. Prime Contractor shall keep standpipe system close as possible to progress of 

the structure and prevented from freezing. 
h. Each prime contractor is to provide enough garbage receptacles for all their and 

their sub’s employees to throw trash into and do housekeeping on a daily basis. 
i. No solid fuel (i.e. coke, etc) shall be permitted on site. 
j. All “HOT WORK” procedures will be followed. (page 10; item 16) 

 
  
3.  Fire Emergency Notification By Air Horn And/Or P.A. System 

a. Appropriate action is the key to the prevention of loss of life and property 
damage.  This action in the first minute is worth tons of water 10-minutes later. 

b. If a fire occurs, notify Project CONSTRUCTION MANAGER Personnel 
immediately.  If CONSTRUCTION MANAGER is unavailable, notify the local fire 
department (telephone number is posted at all phones). Tell location, size, cause 
(i.e., paper, electric, etc.) and report any injuries or possible complicating 
conditions (i.e., next to material storage areas, gas storage, etc.).   

c. Evacuate area of fire immediately. 
d. Extinguish fire with a non-combustible such as sand or an available fire 

extinguisher. 
e. Remove or shut off fuel supply such as removing debris or stored material or 

shutting off propane. 
 

4. Shanties and Trailers 
a. Are to be constructed using only fire retardant materials and all glass is to be 

wire glass. As a minimum, any lumber used in shanty construction shall meet 
the American Wood Preserves Associations Standard C1, C20 and C27, and 
shall bear certificates of performance. 

b. All materials shall have a flame spread rating no greater that 25 (ASTM 
Standard E84) with no evidence of progressive combustion for at least 30 
minutes. 
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c. All shanties shall be located at least 10-feet from materials, which present 
extraordinary fire hazards. 

d. Each shanty shall have at least one 20# ABC fire extinguisher. 
e. Rubbish shall not be permitted to accumulate within an adjacent area to any 

shanty. 
f. No oily clothes, oily rags nor fuels shall be stored in shanties. 
g. All shanties shall be constructed in such a manner that shanty fire shall cause 

no damage to permanent construction and installations. 
 
 5. Fire Extinguishers 
 

a. Each Prime Contractor is required to place 20# A.B.C. Fire Extinguishers in 
their work areas per O.S.H.A. requirements. 

b. Additional fire extinguishers shall be provided by each Prime or Prime’s Prime 
Contractor, when they are engaged in fire susceptible activities, i.e., welding 
and burning, heaters in use, tar kettles, storing paints and flammable liquids. 

c. Each shanty and each gang box shall have at least one 20# A.B.C. Fire 
Extinguisher, supplied by the Prime or his sub’s contractor. 

d. All fire extinguishers shall be checked weekly for maintenance, and Prime 
Contractor Safety Coordinator or representative shall record status on weekly 
job tours. 

e. No fire extinguisher shall be moved or discharged except for fighting a fire.  
Anyone discharging an extinguisher as a prank, or attempting to remove one 
from the site, shall be subject to immediate dismissal. 

 
6. Use of Pressured Gas Cylinders 

 
a. All cylinders shall be provided with safety caps.  Do not accept delivery of any 

cylinders not capped. 
b. Cylinders shall be stored and used in a secured vertical position.  Storage 

areas shall be well marked and located as designated by site logistic plan. 
c. All acetylene and fuel gas cylinders shall be separated from oxygen cylinders 

during storage by a minimum of 20 feet or by a non-combustible barrier at least 
4 feet high with a fire resistant rating of at least 1/2 hour. 

d. All oxygen and acetylene cylinders in use shall be firmly secured on a special 
carrier intended for this purpose, with an attached fire extinguisher. 

e.    All gas bottles in use shall be tied in the vertical position and capped at the end 
of the work day. 

 
 7. Temporary Heat 
  

a. All heating equipment shall be wired, piped and operated in accordance with all 
applicable Codes and Regulations and as approved by CONSTRUCTION 
MANAGER. 

b. Open fires shall not be permitted on this Project.  Any employee failing to 
comply with this regulation shall be subject to immediate dismissal. 

c. All tarps and blankets shall be made of fire retardant materials. 
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L. CONCLUSION 
 

All Prime Contractors are responsible for instructing their employees in the recognition and 
elimination of hazards and unsafe acts and the regulations applicable to their work.  Safety 
training, good safety practices and appropriate immediate corrective action are the keys to 
the prevention of accidents, loss of life and property damage.  No matter how many rules 
and regulations are set forth, a good Safety Program depends mainly on a positive and 
intelligent attitude by the Management and Labor involved in the construction of this project. 

 
The principles outlined above should provide a reasonable chance for a safe and fire free 
job.  Strict adherence to the intent of this Program is to be considered a contractual 
requirement. 

 
 
PLEASE SIGN AND RETURN NEXT PAGE 
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All contractors are required to follow the BWC Drug Free Workplace Program. 
 
All workers must have a valid drug card from a 3rd party drug program administrator. 
 
All employers are responsible for instructing their employees in the recognition and abatement 
of unsafe conditions and the regulations applicable to their work environment to control or 
eliminate any hazards or other exposures to illness or injury. 

 
Good safety practices carried out on this Project will produce a safe and healthful workplace for 
all employees. 

 
Neglecting safety is neglecting job responsibilities. 

 
We are in receipt of, and will cooperate and comply with this Project Safety Program. 

 
A copy of this program shall be provided to and discussed with our project personnel. 
 
 
 

 
______________________________ 
               Company 

 
 

______________________________              ________________ 
         Representative                                                     Date 

 
  



 
 

STRATEGIC PARTNERSHIP BETWEEN 
Lathrop/Turner 

the OCCUPATIONAL SAFETY and HEALTH ADMINISTRATION, 

 
 

 
I. BACKGROUND/IDENTIFICATION OF PARTNERS 
 
A. Background 
To facilitate OSHA’s goal of reducing occupational-related fatalities and serious injuries within the 
construction industry, OSHA, Lucas County Multi Purpose Arena and The Lathrop/Turner Company 
(hereafter called Lathrop/Turner) have agreed to enter into a cooperative partnership agreement which will 
effectively implement all facets of jobsite safety, and achieve self-compliance through cooperative efforts 
from labor, management, and OSHA. 
 
This partnership is designed to address the hazards within the construction industry, and to promote and 
recognize those jobsites that demonstrate an effective safety and health program. The Partnership 
agreement is an effective tool for ensuring safety at the Lucas County Multi Purpose Arena. It will serve to 
establish a cooperative effort in ensuring safety and maintaining an open line of communication between 
OSHA and contractors on the worksite. The partnership is consistent with OSHA’s long-range efforts to 
develop a contractor/government partnership approach to safety management. It allows for better use of 
OSHA resources and innovation in safety management, and encourages more participation in the safety 
process from the construction community. 
 
B. Partners  

 Lathrop/Turner  
 Lucas County Board of Commissioners    
 U.S. Department of Labor/OSHA – Toledo Area Office 
 All Prime Contractors and their subcontractors that work on this project are considered Partners. The 

contract(s) between Lucas County Board of Commissioners and Prime Contractors and their 
subcontractors shall set forth a provision requiring participation in this partnership. 

 
II. PURPOSE/SCOPE 
 
This partnering agreement was developed jointly by Lathrop/Turner and OSHA. The common objective and 
goal of the agreement is to provide a safe and healthful work environment for employees involved in the 
construction industry, and to help prevent serious accidents and fatalities within the industry through 
increased training, implementation of best work practices, enhanced safety and health programs, and 
compliance with applicable OSHA standards and regulations. 



 

 
This initiative represents a voluntary agreement and affords a partnership alternative to the traditional 
OSHA enforcement procedures. 
 
By focusing its efforts and utilizing the skills, knowledge and resources of OSHA and experienced 
Lathrop/Turner personnel, the partners expect to reduce exposure to hazards and the incidence of serious 
injuries and prevent fatalities at the Lucas County Multi-Purpose Area Project, located at 500 Jefferson Ave., 
Toledo, Ohio 43604.  Increased communication between the stakeholders, and the resultant mutual respect, 
are additional benefits expected to be realized from this cooperative and voluntary partnership. 
 
The Bureau of Labor Statistics (BLS) reported that a total of 5,703 fatal work injuries were recorded in the 
United States in 2006. Of these fatalities, the construction industry sector recorded 1,226 fatal work 
injuries, the most of any industry sector, an increase of 7.75 percent over the number reported in 2003. 
 
The hazards associated with the construction industry are well documented. OSHA has identified the top 
four causes of fatalities: falls, being struck by equipment or machinery, electrocution, and caught -in- 
between equipment. On average, OSHA has traditionally devoted 40-50% of its compliance resources to 
enforcement activity in the construction industry. The purpose of the partnership is to significantly reduce 
and/or eliminate any incidents on this project, and achieve a total lost workday injury and illness incident 
rate per 100 employees for the project below the national average of 3.4. 
 
III. GOALS, STRATEGIES, AND MEASURES 
 
The overall goal of the partnership is to create a working relationship that focuses on preventing work-
related fatalities, eliminating serious workplace hazards, and establishing a foundation for the development 
of an effective safety and health program. This partnership will strive to achieve that goal by establishing a 
foundation of proactive measures which will include: 
 
A. Outcomes 
 
Anticipated Outcomes of this Partnership may include:  

1. A reduced employee exposure to serious safety and health hazards to minimize to the greatest 
extent possible the  risk of serious injuries and illnesses to employees at the Lucas County Multi 
Purpose Arena Project, resulting in a total lost workday injury and illness incident rate per 100 
employees well below the national average of 3.4 for the project.  

2. Development of a model safety and health program; 

3. Creation and dissemination of new safety and health materials to all contractors; 

4. Mentoring and training of contractors and their employees; 

5. Increased communication between stakeholders and resultant mutual respect; 

6. Development of a business/labor/government partnership approach to safety management; 

7. OSHA resources directed towards Contractors whose safety and health efforts require assistance. 

 



 

  

B. Goals 
 
Participants of this Partnership will strive to:  

1. Provide a safe and healthful work environment and reduce employee exposure to serious safety and 
hazards to minimize to the greatest extent possible the risk of serious injuries and illnesses for the 
employees at the Lucas County Multi Purpose Arena Project. Reduce serious injuries and illnesses 
and provide a safe and healthful work environment for employees at the Lucas County Multi-Purpose 
Area Construction  Project; 

2. Maintain lost time injuries and illnesses at a rate of 25% at or below the National Construction 
industry average.  

3. Increase the number and improve the quality of safety and health programs and best practices 
implemented among Contractors and their subcontractors; and 

4. Increase the number of employees, employers and supervisors who have completed relevant safety 
training.  

C. Strategies 
 
Strategies to achieve one or all of the above goals:  

1. Empower each and every contractor employee to stop work immediately upon encountering a safety 
hazard, until corrective actions are implemented. 

2. Implement a comprehensive job site inspection program. 

a. Complete job hazard analysis prior to employee exposures, identifying potential hazards to 
employee safety and health. 

b. Where health hazard exposures may exist, appropriate testing and evaluation will be required 
to ensure effective employee protection. Personal air monitoring will be conducted to assess 
employee exposure levels when required. Copies of these results will be shared with OSHA 
Contractors/subcontractors shall comply with the Respiratory Protection Program described in 
the OSHA Standards for the Construction Industry 1910.134. 

c. Hazards found during the project will be effectively corrected on a day to day basis, by the 

responsible contractor/subcontractor. 

3. Strive for zero injuries on the job and increase safe processes and/or procedures by pre-planning 
and the use of Safety Task Assignment (STA) program. 

4. Require all fall protection at the 6’ level and above.  Although 6’ fall protection is not required by the 
current OSHA Construction Standards in every instance, the contractors, subcontractors and sub-tier 
subcontractors in this partnership are committed to providing a greater level of protection to the 
employees working at this site, and will require protection at the 6’ level and above. 

 

 



5. Ensure employees receive training as follows: 

a. 100% of Lathrop’s on-site supervisory personnel and at least 100% of the Prime Contractor’s 
and sub-tier subcontractors safety designees, will complete the 30-hour OSHA construction 
course (or its equivalent). Subcontractors can utilize other instructors as long as they can 
show a valid certificate of training.  

b. All onsite workers will receive a site-specific construction safety orientation covering jobsite 
safety and health issues, procedures relative to the work being performed and the 
requirements outlined in this Partnership Agreement. On site workers will be offered periodic 
construction safety refresher classes by a number of qualified trainers which may include 
Lathrop/Turner and assisted by OSHA personnel depending on available resources.    

c. Safety and health training to Hispanic/Latino subcontractors with non-English speaking 
employees will be conducted in Spanish should the need arise. OSHA may provide Spanish 
speaking instructors as needed, depending on available resources.  

d. Other hazard-specific training will be conducted on an as needed basis. 
e. Weekly safety meetings with the contractor’s site safety representatives may be facilitated by 

Lathrop/Turner’s site safety manager. 

6. Require Prime Contractors and sub-tier subcontractors to train employees in the OSHA 10-hour 
construction course (or its equivalent or training specific to their work) to the extent possible, with a 
goal of at least 25% of the expected average number of employees being trained. Subcontractors 
can utilize other instructors as long as they can show a valid certificate of training. OSHA will provide 
assistance, depending on available resources. 

7. Contractors shall have a site specific safety program. Companies that do not have their own written 
safety and health programs have the option of utilizing OSHA’s Onsite Consultation program or other 
appropriate services to assist in its development of a site-specific program. 

8. Require contractors to develop written site-specific safety and health plans to address the site- 
specific safety and health hazard exposures pertinent to their scope of work on the Lucas County 
Multi-Purpose Area Construction  Project; 

9. Ensure that all contractors, subcontractors, and sub-tier subcontractors’ safety and health-related 
issues arising during the course of the construction work are adequately addressed.  All safety and 
health-related issues will be discussed quarterly during the partnership meetings. 

10. Ensure that all contractors, subcontractors, and sub-tier subcontractors adequately guard all 
equipment. 

11. Periodically monitor noise levels of selected activities and provide monitoring results to applicable 
contractors for their use in complying with hearing protection requirements contained in 29 CFR 
1926.101. 

12. Strive to ensure compliance with NFPA 70E when working on live electrical equipment, including 
training and the availability and use of personal protection equipment.   

13.  A Site Safety Leadership Team (safety committee) will meet at least monthly with major contractors 
and subcontractors represented to review site activities and recommend any adjustments to safe 
work practices. Lathrop/Turner will encourage participation from the field staff to take an active roll 
in the safety leadership team.  

14. OSHA may provide benefits to participating companies that voluntarily improve their safety and 
health performance. See Benefits section, below;  

 



D. Measurement Systems  

1. The measurement system will use OSHA recordable injuries and illnesses to determine the total lost 
workday injury and illness rate for the site compared to the average for the construction industry in 
Ohio and nationally. 

2. Activity measures shall include the applicable number of employers, supervisors and employees 
trained. Lathrop/Turner will maintain the records of the 30-hour and 10-hour OSHA training 
certifications. All contractors, subcontractors, and sub-tier subcontractors will be required to conduct 
weekly safety toolbox talks. 

3. Outcome measures will be gathered on an monthly basis, and will incorporate data to analyze the 
number of hours worked, number of injuries, illnesses and fatalities, and the number of serious 
conditions encountered as a result of onsite audits, job site inspections, and OSHA inspection 
activity. 

4. Track the number of actions taken to those individuals who undermine the jobsite safety philosophy. 
The tools for tracking these actions may be re-orientation, near miss incident reporting and the 
safety audits. 

5. Daily documented job site inspections will be performed to identify both the total number of hazards 
and corrected items by Lathrop/Turner, contractors and subcontractors. The jobsite inspections will 
be used in attempt to determine the subsequent progress and improvements with the safety and 
health programs. 

6. Measurement factors will be compiled monthly by each contractor and at the end of the project.  

IV. ANNUAL EVALUATION   
 
The program will be evaluated on an annual basis through the use of the Strategic Partnership Annual 
Evaluation Format measurement system, as specified in Appendix C of OSHA Directive CSP 03-02-002. 
 
Lathrop/Turner will gather the required participant data to evaluate and track the overall results and success 
of the partnership program. This data will be shared with OSHA. 
 
It will be the responsibility of OSHA to conduct, write and submit the annual evaluation for review and 
approval by the partnership. 
 
The Consultation Program managers will report the number of subcontractors that developed or improved 
their safety and health programs through consultation. 
 
V. BENEFITS 
 
Participant benefits from OSHA may include:  

1. Maximum penalty reductions allowed in the OSHA Field Inspection Reference Manual (FIRM) for good 
faith and history. When calculating the initial penalty reduction, OSHA may provide an additional 
10% reduction for good faith beyond the 25% reductions provided in the FIRM where the employer, 
in implementing the OSP, has taken specific significant steps beyond those provided in the FIRM to 
implement the Act and achieve a high level of employee protection (see FIRM, Chapter IV.C.2.i.5 
[b]). This additional reduction will not apply to high gravity serious, willful, failure to abate or repeat 
citations. In cases where a partner’s total penalty reduction is 100 percent or more, the minimum 
penalty provisions of the FIRM will apply (see FIRM, Chapter IV.C.2.b). 



 

2. Priority consideration for compliance assistance and offsite technical assistance (phone calls/faxes) 
by OSHA as resources allow.  

VI. OSHA INSPECTIONS AND VERIFICATION 
 
OSHA will conduct one unannounced enforcement verification inspection each year for the term of the 
project. These inspections will be conducted through normal enforcement inspection activity. Inspections 
conducted in response to complaints, Local Emphasis Programs, or referrals will qualify as the enforcement 
verification inspection if, in addition to addressing the complaint/referral item(s), the compliance officer 
completes the focused inspection protocol for the worksite.  
 
Lathrop/Turner and the contractors/subcontractors will not remain subject to OSHA inspections and 
investigations in accordance with agency procedures. OSHA will continue to investigate fatalities and 
catastrophes that occur at member companies. 
 
 
VII. EMPLOYEE/EMPLOYER RIGHTS AND RESPONSIBILITIES 
 
This partnership does not preclude employees and/or employers from exercising any right provided under 
the OSH Act, nor does it abrogate any responsibility to comply with rules and regulations adopted pursuant 
to the Act.  
 
VIII. PARTNERSHIP MANAGEMENT AND OPERATION 
 
A. Lathrop/Turner:  

1. Implement Lucas County Multi-Purpose Arena Project Safety and Fire Protection program, including: 

a. Management commitment and employee involvement;  
b. Hazard analysis;  
c. Hazard control; 
d. Arrange or Facilitate training assistance to workers or other stakeholders on site. 

 

2. Lathrop/Turner will mentor subcontractors who have not yet developed their own safety and health 
program and, if necessary, refer them to OSHA and/or OSHA Onsite Consultation for assistance 

3. Enforce 100% fall protection for all trades performing any activity with fall hazards over six (6) feet. 
(Refer to Section C: Strategies). This includes, but is not limited to roofing and leading edge work, 
overhand bricklaying, and installing formwork, erecting pre-cast materials, reinforcing steel and steel 
erection. 

4. Ensure that all contractor employees will be protected by the use of Ground Fault Circuit Interrupters 
(GFCI). 

5. The Lathrop Safety Director and Safety Manager along with the Superintendents for Lathrop/Turner 
will assist in overseeing site safety, to serve as a point of contact, and to oversee the partnership 
goals.  

 



6. The Lathrop/Turner Project Management Team and/or Safety Coordinator will conduct daily safety 
audits.  

7. Conduct and document job-site safety meetings/toolbox talks on a weekly basis. 

8. Submit monthly accident reports to the partners, including first aid, injury, property damage, and 
near-miss reports. 

9. The Lathrop/Turner Site Safety Leadership Team will coordinate and conduct a comprehensive site 
audit on a monthly basis. Partnership Committee Members will participate in the site safety audit, as 
resources permit. If non-compliant activity or hazards are discovered, immediate correction is 
required. Lathrop/Turner will document the corrective action taken, and share this information 
during the quarterly update meetings. 

10. Allow OSHA access to the site during inspection activities (monitoring and un-programmed activities 
such as fatalities and employee complaints). 

11. Audit the partnership and make recommendations for improvement. 

12. Share job-site inspections and near-misses incidents trends at monthly safety meetings and review 
near miss events with all workers at scheduled training sessions. 

13. May request the services of OSHA Onsite Safety and Health Consultation Program. 

14. When health-related issues arise during the course of the work, which are beyond the scope of 
Lathrop/Turner, referrals will be made through Lathrop/Turner to the OSHA Onsite Consultation 
Service. 

15. No employee will be allowed to work directly below a suspended load except for employees engaged 
in the initial connection of steel. Controlled load-lowering shall be used whenever the load is over the 
connectors. 

16. Require the use of appropriate personal protective equipment. Hardhats, eye protection, and high-
visibility or reflective clothing as a minimum, will be worn at all times on the worksite.  

 

17. Lathrop/Turner will review the contractors and subcontractor’s use of wet cutting techniques and/or 
dust collection systems in addition to the mandatory use of approved respiratory protection where 
the potential for air born silica exposure exists. To the extent feasible, personal air monitoring will be 
conducted by contractors to assess employee exposures levels. Where the potential for other health 
issues such as carbon monoxide, lead, or large-scale use of chemicals in the building interior exists, 
Lathrop/Turner will strive to ensure the compliance of air monitoring to assess employee exposure 
levels. Sampling results will be shared with all affected employees as well as OSHA. 

B. OSHA:  

1. Participate in the quarterly Partnership Committee meetings, but not participate in the walk-around 
inspection. 

2. The Compliance Assistance Specialist from the Toledo Area Office may be used as a resource for 
technical issues, and will be available to assist with safety and health training/tool box meetings. 



 

3. Give priority to the Lucas County Multi-Purpose Area Construction Project when technical assistance 
is needed. Conduct inspections in accordance with section VI of this partnership. 

4. Review Lathrop’s safety and health self-audits.  

C. Contractors/Subcontractors  

1. All Contractors will appoint at least one on-site Partnership Committee member to resolve job-site 
safety matters, and be the liaison to Lathrop/Turner Site Safety Manager. 

2. Conduct weekly job-site safety inspections. If non-compliant activity or hazards are discovered, 
immediate correction is required. Documentation of these inspections along with abatement methods 
and verification must be submitted to the Lathrop/Turner Site Safety Manager. 

3. Participate in the quarterly Partnership Committee meetings and on safety audits. If non-compliant 
activity or hazards are discovered, immediate correction is required. Abatement methods and 
verification must be submitted to Lathrop/Turner Construction Site Safety Manager, who will 
document the correction taken and share this information during the monthly update meetings. 

4. Each major subcontractor will be required to participate in the site safety committee. 

5. Jobsite inspections will be shared and made available to all workers in the project safety office. 

6. Request services from OSHA Onsite Consultation as needed.  

All subcontractors and sub-tier subcontractors are participants of the partnership. 
 
 
IX. TERMINATION 
 
This agreement shall be in effect until completion of construction activities. Should any "signatory" 
stakeholder choose to withdraw prior to project completion, a written notice shall be given stating the 
reason(s) and providing 30 days notice to the other party(s). Prior to giving written notice it may be 
necessary for a 30 day discussion period.  
 
If OSHA chooses to withdraw its participation in the partnership, the entire agreement is terminated. Either 
party may also propose modification or amendment of the agreement. 
 
Changes to the Partnership Agreement may be implemented if all parties are in agreement that it is in the 
best interest of all members involved. 
 
 
 
 
 
 
 
 
 
 
 
 



 
X. SIGNATURES 
 
The date of this Lathrop/OSHA Partnership Agreement is_______________, 2008. 
   
 
 
   

Jule A. Hovi, Area Director 
Toledo Area Office 

 
 
   

Joe Zunk, Project Superintendent 
Lathrop/Turner Construction  

 
 
   

Doug Martin, Project Executive 
Lathrop/Turner 

 
 
   

 

 
 
   

Tina Skeldon Wozniak, President 
Lucas County Commissioner 
 

  
 
 

Pete Gerken 
Lucas County Commissioner 

 
 

Ben Konop 
Lucas County Commissioner 
 
   
 
 

  
 
 
 
 

 
 
 
 
 
 
 



Lucas County Multi-Purpose Arena 

BIDDER GOOD FAITH EFFORT RESPONSIBILITIES 

 

Good Faith Efforts 

A Bidder’s compliance with the requirement to make Good Faith Efforts to seek MBEs and 
women to participate in the construction of the New Arena Project shall be a matter of bidder 
responsibility.  A bidder can demonstrate that it has complied with that responsibility by verifying 
in writing to Lucas County Commissioners or its designee  subsequent to the opening of bids 
and prior to the award of the related contract, that: 

(a) the bidder did seek to employ MBEs and women  permitting it to reach the subcontracting 
and workforce participation program goals, in which case the Bidder shall verify in writing that it 
has the ability to achieve the goals and a preliminary description of the work on the Project to be 
performed by such firms and/or individuals, or; 

(b) The Bidder will not employ MBEs and women permitting it to reach the subcontracting and 
workforce participation program goals, in which case the Bidder shall include in its written 
verification the following: 

(1)  Provide documentation as to any and all efforts utilized to seek MBEs and women to 
participate on the project. 

(2) The Bidder attended any pre-construction meetings scheduled to inform Bidders of the 
availability of MBEs and women to provide subcontracting and labor for the applicable portion of 
the Project; and 

 (3) If the Bidder were to be awarded a contract (such successful Bidder being referred to herein 
as a “Contractor”), the Contractor shall agree to: 

(i) Continue to use good faith efforts to locate and employ MBEs and women to work on the 
Project in accordance with the subcontracting and workforce participation program goals; 

(ii) Maintain records detailing the Contractor’s efforts to recruit MBEs and women; 

 (iii) Give notice to the Lucas County Commissioners or its designee of any practice by any party 
encountered by the Contractor that serves to impede the participation of MBEs and women; 

(iv) Compile and provide to the Lucas County Commissioners or its designee monthly 
subcontracting and labor utilization reports in sufficient detail so as to allow the Lucas County 
Commissioners or its designee to track the Contractor’s actual performance in achieving the 
subcontracting and Workforce Participation Program goals; 

 (v) Upon written request of the Lucas County Commissioners or an authorized representative 
thereof, an appropriate representative of the Contractor will appear at a meeting of the Lucas 
County Commissioners to discuss the specific measures the Contractor has utilized in striving to 
comply with the subcontracting and Workforce Participation Program goals.    

  

 



Lucas County Multi-Purpose Arena 
 

BIDDER AFFIDAVIT OF COMPLIANCE 
 
The new Lucas County Arena will bring great opportunities for contractors as well as the local 
workforce.  The goal of the Lucas County Board of Commissioners is to ensure that, to the extent legally 
permissible, it uses certified minority business enterprises, which are qualified to perform meaningful 
work on the construction of the new arena in downtown Toledo.  The Board also encourages contractors, 
to the extent permitted by law, to assist with attempts to ensure that the construction workforce reflects 
the diversity of the population in Lucas County.  The Board asks that the contractors, to the extent 
possible, involve the participation of these certified minority business enterprises and workforce in order 
to achieve a goal of approximately 15% minority involvement for both the construction and the workforce 
of the new Arena. 
 

1.    The bidder’s minimum goal of total bid / contract price for MBE Participation on the project ______%. 
  

2.  The bidder’s minimum goal of total workforce hours for Minority EEO Workforce participation                                        
on the project is ___________%. 

 
3. The bidder’s minimum goal of total workforce hours for Women EEO Work force participation on the 

project is __________%. 
 

The owner reserves the right to reject any and all proposals and to award the work to the lowest and best 
bidder. 
 
The undersigned hereby states that he/she has not discriminated in any manner on the basis of sex, race, 
color, national origin, sexual orientation, religious beliefs, age or disability in the preparation of the 
attached bid or selection of subcontractors or material suppliers for such bid. 
 
The undersigned hereby states that he/she understands and agrees to comply with the MBE and EEO 
provisions of this project. 
 
The undersigned acknowledges, understands and agrees that submission of a bid shall commit the bidder to 
comply with the goals as stated above on this project, including submission of the information required to 
verify the number and percentages of MBE Firms and EEO worker hours. 
 
The undersigned also states that all the above information is true and correct to the best of his/her 
knowledge. 
 
______________________________                             ____________________________ 
AUTHORIZED SIGNATURE                                 DATE 
 
______________________________                              ____________________________ 
NAME                                                                              TITLE      (PRINTED 
 
______________________________ 
COMPANY NAME 
 
STATE OF OHIO 
COUNTY OF _____________________ 
 
_____________________________Personally came before me this _________day of ________2007 and 
acknowledges that he/she executed the foregoing document for the purpose there in contained and on 
behalf of said company. 
IN WITNESS WHERE OF, I have hereunto set my hand and official seal. 
 
 

___________________________________                 __________________________                                                   
Notary Public, State of Ohio     My commission expires: 
 



 
MUST COMPLETE OTHER SIDE 

Good Faith Effort 
 
Bidder shall indicate what documented methods were used to meet the MBE goals for the project (i.e. contacting 
MBE companies, ads, faxes, emails, etc.) 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________  



Lucas County Multi-Purpose Arena 
BIDDER MBE UTILIZATION FORM 

 

State of ___________________ 

County (City) of ____________ 

I ____________________________HEREBY DECLARE AND AFFIRM that I and duly authorized 

representative of: ____________________________________________________________________ 

NAME OF PRIME CONTRACTOR / SUPPLIER 

And agree that I have personally reviewed the material and facts set forth herein describing our proposal plan to 
achieve the Goals of this contract. 
 
All minority business enterprises included on this plan have been certified by one or more of the following 
agencies. 
 
 _______ City of Toledo–Department of Affirmative Action/Contract Compliance 
  

_______ State of Ohio 

 
 _______ Northern Ohio Minority Business Council (or Affiliates)  
 

All firms claiming to be certified have submitted copies of their valid MBE Certification. 
 

MBE Subcontractors/Suppliers complete for each MBE Firm, Subcontractor/Supplier 

 
1. Name of  Firm:________________________________________________________________________ 
  

Address:_____________________________________________________________________________ 
 

City __________________________State __________________________ Zip_____________________ 
 

Contact Person: ______________________________ Phone ___________________________________ 
 

Fax ________________________           E-mail _____________________________________________ 
 
Projected Dollar Amount of Participation $_________________ Projected Percent of Participation________% 
 
2. Name of Firm: _________________________________________________________________________ 
 

Address: _____________________________________________________________________________ 
 
City ____________________________State _________________________ Zip ____________________ 
 
Contact Person: _______________________________Phone ___________________________________ 
 
Fax _________________________         E-mail ______________________________________________ 
 
Projected Dollar Amount of Participation $___________________Projected Percent or Participation______% 
 
 

(This form may be copied if more space is needed to list MBE Firms.) 
 



MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
A. W. Edwards Electric Norman Edwards 21 Birkhead Place Toledo Ohio 43608 419-243-9559 419-243-5826 normeddy52@att.net Electrical contractor MBE - Toledo

A.M.E. Metals, Inc. Erix Infante 103 Keswick Court Amhurst Ohio 44001 440-985-3749 440-985-1654 erix@amemetals.com Metal Parts Broker - Raw Metal Goods and Mechanical 
Parts MBE - Toledo

AABA Trucking & Hauling LLC Barbara Thompson 26 West Weber Toledo Ohio 43608 419-241-2753 419-241-2753 bjthomas@buckeye express Trucking & Hauling, Topsoil, Salt, Blacktop,Sludge, Mulch, 
Roll-off Dumpster, Container Boxes

Ohio DAS  MBE - 
Toledo

Accommodating Tax & Financial 
Services LLC Stacie Davis 2901 Tremainsville Rd. Toledo Ohio 43613 419-720-6952 419-720-6952 atfsvcllc@yahoo.com Financial, Tax, and Payroll Services, Tax Preparer. WBE - Toledo

Acre Consultant 2450 N. Reynolds Rd. Toledo Ohio 43615 419-867-8288 313-867-8217 lrussell@acreconsulants.net International Business trade, & Real Estate consulting Ohio DAS
Acre Consultants LLC Darrin Flowers P.O. Box 401463 Redford Michigan 48240 313-207-3451 313-336-2306 dflowers@acreconsulants.net International Business Trade & Real-Estate consulting MBE - Toledo

Adaris Testing Laboratory, LLC James Jackson 4756 West Bancroft Street Toledo Ohio 43613 419-720-5252 419-720-5255 jackie@thejaicompany.com
Construction Materials Testing - Soil, Asphalt, Concrete, 
Environmental Observation & Monitoring, Concrete Mix 
Designs, & Inspection Service

MBE - Toledo

Advanced Carpet Care Service Matthew Windless 1251 South Reynolds Rd.        
P.O. Box 140364 Toledo Ohio 43615 419-867-8288 419-867-8217 mwindless@aol.com Carpet Care and Cleaning Ohio DAS  MBE - 

Toledo
Advanced Underground Inspection 
LLC Jeana L. Garcia-Moir 38657 Webb Drive Westland Michigan 48185 734-721-0081 734-721-0082 sheila_AVI@yahoo.com Sewer & Manhole Rehabilation WBE - Toledo  MBE 

Toledo

Air Quality Construction Systems Phil Gordon 311 E. Market Street Lima Ohio 45801 419-331-7331 419-331-5001 allqual9@earthlink.net
General Contractor - General Construction, Drafting, 
Masonry, Concrete, Siding, Carpentry, Painging, Ceiling 
work, Painting Ect.

MBE - Toledo

Alpha - Omega Chemical 
(Environmantal) Co. George Jackson 4500 Lee Road       Suite #215 Cleveland Ohio 44128 216-475-7744 216-475-1452 gwjackson29@yahoo.com

Enviromental Testing & Analytical Services, Site 
Assessments, Asbestos services, Underground Storage 
tanks

MBE - Toledo

Alpha G/3 Security Inc James Grace 915 Keil Toledo Ohio 43607 419-537-0437 419-535-1242 cghowe@ameritech.net Security - Watch guard, Private Security, Escort, Special 
Function MBE - Toledo

Alpha-Omega Electric, Inc. Donald Coleman 1501 Potomac Toledo Ohio 43607 419-536-7993 Electrical Contractor - Commercial, Residential and 
Industrial MBE - Toledo

American Flooring Installers LLC 8432 W. Central   Suite 2 Toledo Ohio 43560 419-842-0444 419-842-1555 gjohnson@floorsandwindows.com Carpet , Ceramic, Tile, Wood Floors, VCT, Sheet Vinyl, 
Laminates and Area Rugs Ohio DAS

Andy's Excavating & Sewer  Co. Andy Vargas 220 N. King Rd. Holland Ohio 43528 419-866-5472 419-866-5495 Sewer Excavating & Sewer Contractor MBE - Toledo

Anercomp 705 Page Street Toledo Ohio 43608 419-243-1983 419-243-1983 anthonybates@anercomp.biz Processing of Data, Technical and Operating Assistance 
for Professional and Material Devolpment Ohio DAS

Apex Micrograpics, Inc. (AMI) Bill and Laneta Goings 5973 Telegraph Rd. Toledo Ohio 43612 419-476-6535 419-476-6177 ami5973@sbcglobal.net

Document Management Color High Speed Scaning, 52' 
Wide Document Scanner, Engineering Prints,Microfilming, 
Digitech Software Reseller Printers, Cameras and 
Microfilm Supplies Full Service Copy Center, Laminating, 
Rubberstamps, Stationary Banners Fax Service, Office 
Supplies, B/W & Color, Digital Printing, Aperture Card 
Scan & Printing

Ohio DAS  MBE - 
Toledo

Applied Science Inc. Karen Ridgway 300 River Place       Suite 5400 Detroit Michigan 48207 313-567-3990 313-567-3750 karen.ridgway@asi-detroit.com

Engineering - Civil Engineers - Hysrologic, Hydraulic 
Water Quality Computer Modeling, Designs of Water 
Supply, Sewerage, Drainage Systems, Surge Analysis and 
Design, Site Planning and Design, Flood Control Studies, 
Stream Bank Stabalization Design, Storm Water 
Permitting, Water Quality Studies and Sampling, 
Watershed Studies, Wastewater System Collection 
Design, ECT.

WBE - Toledo

ASC Group Inc. Shaune Skinner 4620 Indianola Ave. Columbus Ohio 43214 614-268-2514 614-268-7881 sskinner@ascgroup.net

All Levels of Cultural Recorces, Archaeological Historic 
Architecural, Ecological, Wetlands dn Environmental site 
Assessments, Socioeconomic; Land Use and NEPA 
Surveys and Reports

WBE - Toledo

  This list is not intended to be all inclusive of Certified/Qualified MBEs that maybe available to perform on this project   1
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

B & E Jackson & Associates Inc. Birdel F. Jackson III 229 Peachtree St.  International 
Towers  Suite #300 Atlanta Georgia 30303 404-577-4914 404-577-4419 Bjackson@bejackson.com

Engineering - Road and Bridge Design, Construction 
Observation for Aviation Facilities, Runways, Design of 
Transit Systems, Urban and Regional Transportation 
Planning, Hydrologh and Storm Water Master Planning, - 
Civil Licenses Professional Engineers

MBE - Toledo

BC Vending & Refreshment Services 
Inc Darla M. Murphy 942 Holland Park Blvd.  #1 Holland Ohio 43528 419-865-9187 419-865-9274 bcvendinginc@core.com Vendor Snack Foods, Hot Foods, Hot Beverages, Office 

Coffee Service, and Bottled Water, Drinks, ECT. (WBE) MBE - Toledo

Bebley Enterprises Inc Thomas Bebley 719 Spencer Street    Suite G Toledo Ohio 43609 419-389-9424 419-389-9417 tbebley@beblenterprises.com Prevenitive Maintence Programs, Services Includes:   High 
Preasure Waterblasting, Vactor Operations.

Ohio DAS  MBE - 
Toledo

Belmont Labs Samuel Elarr 25 Holiday Drive Englewood Ohio 45322 `937-832-8242 937-832-2868 same@bpel.com Emvironmental Laborator MBE - Toledo
Better Care Lawn & Snow Removal, 
Landscaping Harold P. Collins P.O. Box 351744 Toledo Ohio 43615 419-346-7963 419-537-8004 HaroldP1113@yahoo.com Lawn Maintenance and Snow removal, Landscaping MBE - Toledo

BFD Trucking Anthony Sanchez 1616 Co Rd. B Swanton Ohio 43558 419-875-4236 419-875-4289 bfdtrucking@hotmail.com Haul Sand, Stone, and Topsoil  Hourly Trucks Available MBE - Toledo

Bolinds Solutions Services Inc. Linda Williams 161 East Aurora Road Northfield Ohio 44067 330-468-1554 330-468-7939 Chuck@bolinds.com Office Furniture, Office Sumpplies, Toner and Cartridges, 
ECT.  (WBE) MBE - Toledo

Brigette's & Associates Inc Brigette Nunn 3001 Hartman    P.O. Box 80155 Toledo Ohio 43608 419-727-0575 419-727-0566 brigtan@aol.com Constructing staking, Pre-design Civil and Architechual 
survey,  Photo Grammetry Geodetic Control AL

Ohio DAS  MBE - 
Toledo

Brooks Contrating Inc. Catherina St. Francis-Brooks 27226 Glenwood Rd. Perrysburg Ohio 43551 419-872-4744 419-872-4737 dbrooks@brookscontractinginc.com General Contractor, Concrete, Carpentry, Painting WBE - Toledo

Brothers I.C. Glass Block Inc. Patrick Parish 3032 South Ave     Suite #18A Toledo Ohio 43609 419-478-2565 419-380-9268 broglass@toastnet.com Glass Block Installiation and Construction,  Design 
Fabrication MBE - Toledo

Bryson / Tucker Electric LLC Andrew Bryson / Paul Tucker 50 Elmdale Road Toledo Ohio 43607 419-536-2293 419-536-2799 m@brysontucker.com Electrical contractor Ohio DAS  MBE - 
Toledo

Buckeye Probe Ltd. Marcia Sampson 3352 Pendelton Street Cuyahoga Falls Ohio 44221 330-920-8118 330-929-6614 msampson2@neo.rr.com
Environmental - Drilling/Direct Pusah Technology, 
Bioremedial Injection, Invironmental Soil and Ground 
Water Sampeling, Wel Monitoring.

WBE - Toledo

Cad Concepts Joyce Johnson 14 North 4th Street Columbus Ohio 43215 614-232-8970 614-232-8972 joycei@cadconceptsinc.cc Engineering - CAD Design and Engineering Support - 
Support for Cad, GIS and Civil Engineering WBE - Toledo

Campbell Industries & Supply, LLC Mike Campbell 12933 W. Eight Mile Rd. Detroit Michigan 48235 313-862-3200 313-862-3260 campbell@campbell-supply.com Construction Supplies - Drywall, Brick, Block, Mortar, 
Reasy mix, Stone, Ect MBE - Toledo

Caswell Broomfield 2224 Torrey Hills    Appt 2 Toledo Ohio 43606 419-474-3689 broomfield_caswell@yahoo.com delevry Service.  Delivers office supplies, Prescription 
Medicine, Pay checks to companies in tri-state area. Ohio DAS

Chem-Sales Inc. Amos G. Clay Sr. 3860 Dorr Street Toledo Ohio 43607 419-531-4292 419-531-9565 Chemsalesinc@sbcglobal.net Ice Melter Products, Water Treatment Chemicals and 
MRO / Janitorial Maintance Supplies

Ohio DAS  MBE - 
Toledo

Clair David Interiors, Ltd. 6540 W. Central Ave. Toledo Ohio 43607 419-843-2300 419-843-2323 kimmarion@clairdavid.com Commercial Furniture, Including Office Seating Institual, 
Classroom, Lobby, Filing, Ohio DAS

Cleatis Reeves Carpentry LLC Cleatis Reeves 100 S. Crissey Rd. Holland Ohio 43528 419-865-3837 maryburns@peoplepc.com Carpentry - Drywall and Painting MBE - Toledo
COLE Financial Services Inc. Patricia Cole 139 Cadillac Square  #400 Detroit Michigan 48226 313-962-7055 313-962-7815 colefinancial1@ameritech.net Staffing - Training and Consulting MBE - Toledo

Coleman Systems, Inc. Lorenzo Coleman 1775 E. 45th Street Cleveland Ohio 44103 216-431-8070 216-431-6924 lcoleman@colemanspoh.com Contractor - Mechanical, Install Heating, Air, Plumbing, 
Power and Process Piping

Ohio DAS  MBE - 
Toledo

Coleman Systems, Inc. Lorenzo Coleman 1500 North Summit Street Toledo Ohio 43624 419-724-0899 419-725-1351 lcoleman@colemanspoh.com
Engineering and Design, UL compliance, Auto CAD 
Drawings, Instrumentation Calibration and Systems 
Integration

Ohio DAS  MBE - 
Toledo

Comfort Zone Heat, LLC Phil Claybrooke 1946 N. 13th Street Toledo Ohio 43624 419-243-8710 419-243-8744 comfortzonellc@aol.com

Electrical Services - Commercial & Industrial aheating & 
Cooling, Mechanical Services, Instillation, Repair and 
Replacement of HVAC, Mechanical Equipment used in 
Commercial, Industrail and Insitutional Applications, 
Licenced Heating, Vent, and AC contractors, 
Refrigeration,  Electrical - Ohio Licenses  Toledo License 
and Master Electrican and Electrical Michigan License

MBE - Toledo

CORE Design / Build Group Phil Claybrooke 1946 N. 13th Street Toledo Ohio 43614 419-243-8722 419-243-8744 coredesignbuild@aol.com HVAC - Electrical, Plumbing, & Piping - Commercial & 
Redidential MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Dan Hawkins Sewer Systems Dan Hawkins 3200 Maplewood Ave Toledo Ohio 43610 419-241-1410 Sewer Work  & Dump Trucks MBE - Toledo
Dar Public Relations Inc. Dannette A. Render 3737 Park East Drive  #205 Beachwood Ohio 44122 216-831-4850 216-831-3964 Drengold@aol.com Public relations  (WBE) MBE - Toledo

Dean Contracting Inc. Linda Pontikos 19100 Holland Rd. Brookpark Ohio 44142 440-260-7590 440-260-7591 laluvnlife@sbcglobal.net
Painting and Concrete Contractor - Lead Abatement, Sand 
Blasting, Concrete Repairs and Sealing, Applications of 
Special Coatings

WBE - Toledo

Delrock Inc DBA  Nelson Cleaning 
and Construction Debra Blackshear 330 South Reynolds Rd.      Suite 

1 Toledo Ohio 43615 419-531-3724 419-531-0344 nelsonclningconstr@sbcglobal.net Janitorial and Related Services and construction cleanup. Ohio DAS  MBE - 
Toledo

Diversified Services Group Inc. Karen Pilatowski 11958 Secor Rd Petersburg Michigan 49270 419-351-4700 734-854-3636 klh4700@tm.net
Janitorial - Construction Material Supplier, Construction 
cleaning, construction consulation Services, electrical 
contracting, Demolition

WBE - Toledo

Dmytryka Jacobs Engineers, Inc. David Dmytryka 28535 Glenwood Road Perrysburg Ohio 43551 419-662-9001 419-662-9005 ddmytryka@djeinc.com
Engineering, Control Systems Intrigeration, 
Istrumentation's Controls Automation, SCADA Licensed 
Engineering Firm

MBE - Toledo

Dynamic Contracting Inc. Erik C. Johnson P.O. Box 80666 Toledo Ohio 43608 419-726-8880 419-269-8001 erik@dynamiccurrents.com General Contractor - Resteel Installation, Safety 
Administration

Ohio DAS,  MBE - 
Toledo, NOMBC

Dynamic Currents Corporation Dave Cornado 6705 Providence Street Whitehouse Ohio 43571 419-877-9060 419-877-9061 davecoronado@dynamiccurrents.com Electrical Contractor & Supplier, Rebar Construction Ohio DAS  MBE - 
Toledo

E & H Taylor Construction Inc. Bobby Howard 1001 Nebraska Avenue Toledo Ohio 43607 419-242-4526 419-242-4701 spowellbrown@aol.com Truck hauling of construction type materials, Stone, Sand 
Dirt, Grindings, Concrete, Asphalt, Steel

Ohio DAS  MBE - 
Toledo

Ebony Construction Co., Inc. Amy Leake 3510 Centennial Rd. Sylvania Ohio 43560 419-841-3455 419-841-7845 amyl@ebonyco.com Highway; General, Trucking, Paving, Fencing, 
Landscaping,Demo, Hauling, Materialmen,Gardrails

Ohio DAS  MBE - 
Toledo

Ecological Services Inc. Harish N Pandhi 857 Warehouse Rd.     Suite F Toledo Ohio 43615 419-380-6000 419-380-9904 ecoserv@msn.com Assessment, Surveys, remediation MBE - Toledo
ECT.CON, Inc. Terrie Baranek 3531 Fox Chase Dr. Imperial Penn 15126 724-695-2698 724-695-2698 ECTCONINC@aol.com Environmental consulting - Environmental Chemistry WBE - Toledo

El Tiempo Celso Rodriguez 303 Morris Street  P.O. Box 
50466 Toledo Ohio 43605 419-351-1521 Celso@eltiempotoledo.com Newspaper - Speciality is Latino Community MBE - Toledo

Eluster L Fields & Associates Eluster Fields 1233 Dublin Rd. Columbus Ohio 43215 614-481-8902 614-481-8903 elusterfields@msn.com Engineering - Civil Engineering Services MBE - Toledo

ESA Engineers, Surveyors & 
Associates L.L.C. Pam Ulrich 5353 Secor Road Toledo Ohio 43623 419-475-9445 419-475-9473 pulrich@esaassociates.com

ESA provides comprehensive civil engineering and 
surveying services.  Engineering services include storm 
water management, sanitary sewer systems, water supply 
& distribution, transporation, and site 
planning/devolpment.  Surveying services include 
boundary  and topographic services along with 
construction staking

Ohio DAS

Executive Construction Management 
Inc. Ronald Jackson 1946 North 13th      Suite #337 Toledo Ohio 43624 419-241-9335 419-241-9342 vjackson@ecmconstruction.com

Construction Management - General Contracting, HVAC, 
Plumbing, Concrete Flat Work, Footings, Foundations and 
Painging (interior & exterior)

MBE - Toledo

Fields & Brown Taylor Fields 1100 Main Street     #1600 Kansas City Missouri 64105 816-474-1700 816-421-6239 fieldsandbrown@fieldsandbrown.com Attorney - Law firm MBE - Toledo

Fisher / Harmon Supply & 
Equipment DBA D & H Construction Dennis Harmon 925 Wamba Ave Toledo Ohio 43607 419-531-8444 419-283-4027 dh248348@aol.com

Construction - Concrete Blocks & Bricks, Concrete 
Supplies / Plumbing and Ready Mix Concrete, Plumbing, 
Pipes, Fire Hydrants - Have Catalogs

MBE - Toledo

Fresh Cut Lawn Care Services E. Stanford Crooks P.O. Box 352396 Toledo Ohio 43635 419-242-9255 419-242-9255 MRESC58@SBCGLOBAL.NET Lawn Care Services such as Cutting and Trimming 
Lawns.

Ohio DAS  MBE - 
Toledo

Frische-Mullin, Inc. Raj K. Thapar 5132 Enterprise Blvd. Toledo Ohio 43612 419-726-4900 419-726-4114 rrthapar42@hotmail.com Heating & Air-Conditioning Specialists  Furnish and Install 
Boilers, Furnaces, Air-conditioners Ect MBE - Toledo

G. Stephens Inc. Glen L. Stephens 58 W. Exchange St.      Suite D Akron Ohio 44308 330-762-1386 gstephens@gstephensinc.com Ganeral contractor & construction Managemant, Sewer & 
Water Management MBE - Toledo

Gabes Electric Inc. Suzanne Somogyl 28510 Lemoyne Rd. Millbury Ohio 43447 419-666-1981 419-666-4856 gelectric1@aol.com Electrical contractor, Traffic signals, Outside Lighting, 
Commercial Electric, High Voltage and Airport Lighting WBE - Toledo

Gonzalez Property Ltd. LLC 5261 Tractor Rd. Toledo Ohio 43612 419-478-9122 419-478-1845 zeke@toolcomp.com Real Estate & Industrial Distribution Ohio DAS

Gordon's Manufacturing Co. 2548 Michael Lane Maumee Ohio 43537 419-865-9072 419-865-9072 gordonsmfg@adelphia.net manufacturer and distributerof customizedanti-static,anti 
dust cleaning products,  computer clean Ohio DAS

Great Lakes Marketing Lori M. Dixon Ph.D 3103 Executive Pkwy. Toledo Ohio 43606 419-534-4700 419-531-8950 ldixon@greatlakesmarketing.com Telephone Surveys, Focus Groups, Stactical Data 
Processing WBE - Toledo

  This list is not intended to be all inclusive of Certified/Qualified MBEs that maybe available to perform on this project   3

mailto:erik@dynamiccurrents.com�
mailto:davecoronado@dynamiccurrents.com�
mailto:spowellbrown@aol.com�
mailto:pulrich@esaassociates.com�
mailto:amyl@ebonyco.com�
mailto:MRESC58@SBCGLOBAL.NET�
mailto:zeke@toolcomp.com�
mailto:gordonsmfg@adelphia.net�
mailto:nelsonclningconstr@sbcglobal.net�
mailto:gelectric1@aol.com�
mailto:ECTCONINC@aol.com�
mailto:klh4700@tm.net�
mailto:laluvnlife@sbcglobal.net�
mailto:ldixon@greatlakesmarketing.com�
mailto:ecoserv@msn.com�
mailto:fieldsandbrown@fieldsandbrown.com�
mailto:dh248348@aol.com�
mailto:vjackson@ecmconstruction.com�
mailto:elusterfields@msn.com�
mailto:ddmytryka@djeinc.com�
mailto:gstephens@gstephensinc.com�
mailto:rrthapar42@hotmail.com�
mailto:Celso@eltiempotoledo.com�
mailto:Drengold@aol.com�


MBE LIST
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GVM LLC Glen Stephens 104 North Summit Street    Suite 
102 Toledo Ohio 43604 419-241-5188 419-241-5199 Danielle@GVNLLC.com Geographic Information Systems (GIS) and Educational 

Technology Firm.  Assist with System Design, D
Ohio DAS  MBE - 

Toledo

H. Davis and Sons Henry Davis 1043 King Street Toledo Ohio 43607 419-467-8492- 419-243-9114 hdavisandsons@yahoo.com

Trucking services such as removal of dirt concrete,ect.  
Site-Work Equipment Services - Backhoe, Lifts,ect.  
Services with Semi's, Tandems, Quads and Triaxle 
Trucks

Ohio DAS  MBE - 
Toledo

H.T. Griffin Excavating Henry Griffin 3950 S. Berkey - Southern Swanton Ohio 43558 419-826-0230 419-865-1088 Trucking, Excavating, Sand, Stone, Topsoil, Bulldozers, 
Dumptrucks, Subcontractor MBE - Toledo

Harrison Contracting Co Dante Harrison 409 Boston Place Toledo Ohio 43610 419-514-0038 harrisoncontractingco@yahoo.com Remodeling Contractor MBE - Toledo
Harvard Engineering & Construction 
Consultants, Inc. William Richardson 1346 Broadway Ave. Detroit Michigan 48226 313-963-7100 313-963-3209 wrichardson@harvardconstruction.co

m
Construction Management - Heavy Concrete, Design and 
Build MBE - Toledo

Haythorne Interprises Inc.  DBA 
Haythorne Logistics  Stanley Haythorne 2415 Glenwood Toledo Ohio 43620 419-392-0681 419-244-0959 shaytho@yahoo.com Trucking and Hauling Aggregate and Asphalt Ohio DAS  MBE - 

Toledo

HCI Robert S. Hunt 203 Sprowl Rd.  P.O. Box 532 Huron Ohio 44839 419-433-2071 419-433-2644 HCIbob@aol.com
Excavation, Site Work, Underground Utilities, General & 
Subcontracting - Precertified Engineered Metal Builder, 
Associated with V.P. Buildings Inc.

MBE - Toledo

Headworks Inc. Michele LaNoue 11011 Richmond Ave      Suite 
#900 Houston Texas 77042 713-647-6667 713-647-0999 mlanoue@headwoeksusa.com Water and Wastewater Cleaning Equipment WBE - Toledo

Higgens Sales and Marketing Inc. Virginia Higgins 744 Capital Commons Toledo Ohio 43615 419-867-1285 419-867-3474 lsmi@accesstoledo.com
Utility Construction - Underground - Directional Bore, 
Trench, Hoe, Snow Removal, U-cart, Redi-mix Cement 
With Trailers

WBE - Toledo

Infiniti Energy & Environmental Inc. Sherman Larkins 65 Cadillac Sq.      #2815 Detroit Michigan 48226 313-964-0565 313-964-0894 sl@infinitygroups.us
Environmental Services - Industrial Commercial and 
Governmental Clients, Suppliers of Natural Gas, 
Electricity, Fuels, Liquid Hauler and Industrial Cleaning

MBE - Toledo

Integrated Cable Communications Neil Trotter 643 Sylvania Ave. Toledo Ohio 43612 513-563-8053 513-563-4445 icable@cinci.rr.com Telecommunications Design - Voice Data, Security Cable, 
Low voltage Wiring MBE - Toledo

Instant Replay Sport LLC Vincent Wiggins P.O. Box 70607 Toledo Ohio 43607 419-345-6650 419-536-3555 vince@getinstantreplay.com Public Relations and Marketing MBE - Toledo

Intergrated Supply Management Inc. Tommy Longest 3575 Vinewood Detroit Michigan 48208 313-961-2220 313-961-2320 tommy@ismdistribution.com Industrial Supplies - Electrical, Safety, Janitorial Supplies 
& Equipment MBE - Toledo

J. Cyrus Inc 1622 Speilbush Ave Toledo Ohio 43624 419-476-1941 419-475-9697 jcyrusinc@msn.com Food Service Contractor Ohio DAS

Jackson & Associates Inc. Manzetta Jackson PhD 316 N. Michigan Toledo Ohio 43615 419-536-0766 drmanzetta@aol.com Counselling - Human Services, Personal, career, 
Educational and Employee MBE - Toledo

Jacobson Computers Inc Lynn Jacobson 5610 Monroe street Sylvania Ohio 43560 419-885-0082 419-885-2622 jacosoni@jcigroup.com computer services, computer Repairs, Sales, 
Programming, consulting WBE - Toledo

Johnson Construction Billie Johnson 4534 Berkey Southern Swanton Ohio 43558 419-250-2627
Trucking - Hauling and Excavating Dirt, Concrete, Sand, 
Stone, - Can Provide Trucks and do Cleaning and Tree 
Removal

MBE - Toledo

Joseph's Roofing Co Joe Garza 29118 Millbury Rd. Millbury Ohio 43447 419-836-3070 419-836-3070 Commercial, Industrial, residential roofing MBE - Toledo

K. Davis Yolanda Davis 526 N. Webster Street Gibsonburg Ohio 43431 419-637-7438 419-637-5057 yolandadavis2002@yahoo.com Small Commercial and Residential Construction & 
Manufacturing

WBE Toledo  MBE - 
Toledo

Ken Mours Marketing & Recruiting Kenneth Cunningham 330 South Reynolds Rd.      Suite 
#19 Toledo Ohio 43615 419-537-9195 419-537-9284 kkenham@aol.com Job / Employment Agency MBE - Toledo

Key Cable & Supply Andrea K. Supplee 4037 Genoa Rd. Perrysburg Ohio 43551 419-837-6181 419-837-6185 asupplee@keycableand supply.com Resale - Wholesale Distributor of Electrical Supplies WBE - Toledo

Khafra Engineerling Consulants, Inc. Valentino Bates 230 Peachtree Street      Suite 
#200 Atlanta Georgia 30303 404-525-2120 404-525-3611 kahafra.com

Entineering - Environmental, Water, Wastewater Design 
and Plant Operaior, Environmental Remediation, Civil and 
Site Engineering, Mechanical, electrical, Plumming 
Engineering, CIS Mapping and Construction Mgt. Services

MBE - Toledo

KLE Construction Company Kevin Edwards 3750 Summit Rd.      Suite #100 Norton Ohio 44314 330-745-2670 330-745-2672
Construction Services - Supply, Placemant of 
Reinforcemant Steel,  Concrete & structural Steel, 
Masonry, ICF's, Electrical, Ornamental Iron, Misc. Welding

MBE - Toledo
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MBE LIST
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L3 Designs LLC Robert Langford III 337 Southwood Dr. Perrysburg Ohio 43551 419-215-7575 419-873-8382 lthreedesigns@yahoo.com
Graphis Design - Sign Making, T-Shirts, Business Cards 
Letterhead, Invitations, Newsletters Ect.  Full Color Silk 
Screen

MBE - Toledo

LaMore Jacks Construction LaMore Jacks 1662 Abram Street San Leandro, California 94577 419-472-0172 510-967-6022 Djadks@sbcglobal.net Reconstruction, Tenant Improvement, Building 
Remodeling, Room Addition MBE - Toledo

Laser Connection Inc. Roxanne Damask 418 Main Street Toledo Ohio 43605 419-691-1991 419-691-3333 laserconnection@email.com Office Equipment - Ink toner Recycling broker - sales, WBE - Toledo

Lee Infrastructure Restoration, Inc. Janice Grubaugh 8936 State Route #14 Streetsboro Ohio 44241 330-626-1800 330-422-1880 leeinc@apk.net Contractor - Utility and Supplier, Manhole Rehab, Pipeline 
Cleaning and CCTV, Pipeline Cured in Place MBE - Toledo

Lee Moore's DBA Moore's Hauling Lee Moore 1334 Campbell Street Toledo Ohio 43607 419-241-8861 419-242-9164 brenda.jackson-cross@utoledo.edu Trucking, construction, and supplying construction 
Materials such as Sand, Stone, Topsoil, and Salt Ohio DAS

LJD Properties LLC John A. Escobar 28991 Belmont Farm Rd. Perrysburg Ohio 43551 419-261-5646 419-261-5646 John1969@quixnet.net Redidential & Light Commercial Construction MBE - Toledo, 
NOMBC

Lymco  Fire Protection, Inc Leo A. Mack 1644 Ralston Circle Toledo Ohio 43615 419-537-0439 419-537-0974 lymcofirepro@alo.com Fire sprinkler Installation and Service Ohio DAS  MBE - 
Toledo

M & J Cleaning Service Inc Mae Blair 702 Evesham Avenue Toledo Ohio 43607 419-535-3018 419-535-3018 maemj@aol.com Janitorial & cleaning services Ohio DAS  MBE - 
Toledo

M & R Enterprises Ralph Jones 1588 East 40th Street  #1-E Cleveland Ohio 44103 216-881-0223 216-881-0572 mrenterprises111@aol.com
Sewer - cleaning and Construction, TV inspections, 
HVAC, Grading, Drainage and Trucking - Pipe Fitting and 
Fire Protection

MBE - Toledo

M. R.  Williams Construction & 
Supply Co. Michael Williams P.O. Box 351598 Toledo Ohio 43635 419-726-4848 419-868-8873 mwilliamsptg@aol.com Home Improvement  & Remodeling Contractor; 

Construction Supplier NOMBC

M.V. Technonogies Inc. Vijay Rastogi 2855 Market St.       Suite #214 Akron Ohio 44333 330-864-7450 330-864-8136 mtvi@aol.com

Environmental Consultant - Including Site Assessments, 
Compliance Plans, Risk Assessments, Underground 
Storage Tank Management, Asbestos Surveys, Asbestos 
Project Design and Environmental Permits - Asbestos 
Evaluation Specialist License and Asbestos Project 
Designer License, Soil Sampling, Water Sampling, Phase 
I & II Site Assessment and Risk Assessment

MBE - Toledo

Mail It Corporation Karen C. Smith 305 Morris Street Toledo Ohio 43602 419-249-4848 419-249-4847 michelle@mailitcorp.com Mail - Letter Shop - Inserting Envelopes - Ink Jet 
Addressing, Statement Billing WBE - Toledo

Management Systems Utility Group 
LLC Burgoyne Jones 8180 NW 36th Street    Suite 

#407 Miami Florida 33166 305-468-8748 305-468-8749 Computer - Application Design, Devolpment and 
Consulting. MBE - Toledo

Mandell-Vasquez, Inc Herman Vasquez 300 Morris Street Toledo Ohio 43602 419-255-6666 419-255-6446 manvas@aol.com Sales, service and installation of heating, ventilating and 
air conditioning equipment including Me.

Ohio DAS  MBE - 
Toledo

Margie's Cleaning Service Margie Ann Burley 1368 Matzinger Rd. Toledo Ohio 43612 419-729-3331 419-729-3331 mnmestatesales@earthlink.net Janitorial - Estate Liquidations and Cleaning Residential 
and Commercial. WBE - Toledo

McCormick & Bebley Construction 
Company LLC Stan McCormick 101 Main Street   Suite G Toledo Ohio 43605 419-870-9998 419-867-2009 stan.mccormick@siss.cc

Construstion - Commercial / Interior  Construction 
Finishes; Floors, Cielings, Drywall, Metal Studs, 
Carpentry, Painting, Fireproofing

MBE - Toledo

MerAln Commercial Products 
Corporation Mearle Allen 3302 N. Summit Toledo Ohio 43611 419-349-8410 419-727-7855 meraln@msn.com

Janitorial Supplies - Commercial Products Such As, Bags, 
Banding, Clipboards, Staples, Cushioning Mats, computer 
Supplies and Office Equipment

MBE - Toledo

Michael Williams Inc.  DBA Williams 
Painting Co. Michael Williams 6832 Door Street    P.O. Box 

#351598 Toledo Ohio 43615 419-841-3240 419-866-8873 mwilliamsptg@aol.com Painting contractor and Building Maintenance, Painting 
Supplies MBE - Toledo

Michigan Industrial Group (MIG) LLC Paul Jenkins Sr. 607 Shelby    Suite #300 Detroit Michigan 48226 313-964-3155 313-964-3264 pjenkins@michindustrial.com General Contractor,  Industrial & Commercial MBE - Toledo

Moawad Construction Ltd. Sam Moawad 1410 East Broadway Toledo Ohio 43605 419-467-0077 419-698-5815 moawadconstruct@aol.com Supply Construction Aggregate and Lease Heavy 
Equipment.

Ohio DAS  MBE - 
Toledo

Mondo Mechanical Inc. Juan Hinojosa 705 Burbank Drive Toledo Ohio 43607 419-531-7303 419-531-7351 mondomechanical@sbcglobal.net Speciality  - Plumbing, HVAC, Refrigeration, boilers, 
Process Piping, Gaslines, Waterlines, Equiptment Ohio DAS
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Moody - Nolan Inc. Rick Murray 300 Spruce Street     Suite #300 Columbus Ohio 43215 614-461-4664 614-280-8881 kzook@moodynolan.com

Architecture / Engineering - Airports, Arenas, Fitness 
Centers,  - Commercial Interior Design, Engineer - 
Highways, Interstates, Freeways, and small Stream 
Bridges

MBE - Toledo

Moore's Hauling Lee  Moore 1334 Campbell Street Toledo Ohio 43607 419-241-8861 419-242-9164 Hauling Stone & Gravel Supplier, Janitorial Supplies, 
Snow Removal MBE - Toledo

Morse & Shorter Robert Shorter 4400 Heatherdowns Blvd. Toledo Ohio 43614 419-382-9458 419-382-9458 Drafting - Civil & Structural Construction Management MBE - Toledo

Mouse's Trucking LLC Nikki Mousoulias 2701 Eber Rd Monclove Ohio 43542 419-861-0150 419-861-0217 mmousoulias@aol.com Trucking - Hauling materials such as, Dirt, TopSoil, Stone, 
Ect

Ohio DAS  MBE - 
Toledo

MSGeo Dr. Mohamed Abdellatif, PE DEE 876 Pineway Dr. Worthington Ohio 43085 614-846-1222 866-431-1299 ma@HA-m.com Ciivil and Environmental Engineering, Planing Feasibility 
Studies and Design MBE - Toledo

Nancy J Wheatley Inc. Nancy Wheatley P.O. Box 873 Saisconset MA 2564 617-417-9377 niwheatley@aol.com Environmental Consulating - Environmental Reculation, 
Clean Water Act. WBE - Toledo

New Era Builders Joseph Lopez 16126 St. Clair Avenue Cleveland Ohio 44110 216-486-5520 216-486-2440 JoeLopez@nls.net
Coinstruction Management - Genera Contracting, HVAC, 
Plumbing, Concrete Flatwork, Footings, and Foundation, 
and Painting ( Interior & exterior )

MBE - Toledo

Nikita Trucking Inc. Shirley A Powell-Brown 406 Heathshire Drive Toledo Ohio 43607 419-343-9496 419-754-4922 spowellbrown@aol.com Dump Truck Hauling of construction type of materials. Ie 
Stone, Sand, Gravel, Concrete, ect. On a Local 

Ohio DAS  MBE - 
Toledo

Northwest Consultants, Inc. Ernest Er-Li Ch'ang / Heather 
Stubbs 3220 Central Park West Toledo Ohio 43617 419-841-4704 419-841-2979 echang@nci-eng.com Civil, Structural, and Environmental Engineering, 

Construction Management, Inspection and Staking
Ohio DAS  MBE - 

Toledo

Ohio Transitional Machine & Tool Marten Whalen 3940 Castener Street Toledo Ohio 43612 419-476-0820 419-476-1621 ohiotransitional@hotmail.com Michinery - CNC Milling & Turning, EDM work, Welding 
and Fabrication, Boring Mill Work, and 3-D Machining MBE - Toledo

OmniService Inc. Paul Garrison 1946 N. 13th Street Toledo Ohio 43614 419-578-7304 419-243-8744 coredesignbuild@aol.com Heating, Air-Conditioning, Refrigeration, Boilers MBE - Toledo

Optimum Technology Inc. Josh Davda 100 East Campus View Blvd.     
Suite #380 Columbus Ohio 43235 614-785-1110 614-785-1114 Josh.davda@otech.com

Computers - Information Technology, Enterprise 
Application, Intergration and Custom Application and 
Development

MBE - Toledo

P.V.F Equipment & Supply LLC Juan A. Hinojose 705 Burbank Suite B Toledo Ohio 43607 419-531-7303 419-531-7351 mondomechanical@sbcglobal.net Heating and Cooling Equipment, Pipe Valves and Fittings MBE - Toledo

Paxton Demolition Codie Paxton 6225 Benore Rd. Toledo Ohio 43612 419-466-2634 734-848-3753 paxtonfamily@chartemi.net Demolition - Demo Structures, Remove Pools, Grade, 
Seed and Stone WBE - Toledo

Peak Electric Inc. Lenora McIntyre 5005 North Summit Street Toledo Ohio 43611 419-726-4848 419-726-6206 Peak@buckeye-express.com Electrical and Fire alarm Supply, Installation, Service, 
Repair, and Maintenance

Ohio DAS,  MBE - 
Toledo, NOMBC

Pearlia Interiors Pearlia Kynarc 3420 Monroe Street Toledo Ohio 43606 419-536-5525 pkynard2001@yahoo.com Interior Design - Decorating (WBE) MBE - Toledo
Pettaway Painting Huston Pettaway P.O. Box 5405 Toledo Ohio 43613 419-389-0236 419-475-3636 hpettawy@sbcglobal.net Painting, Wallcovering, Special Coatings MBE - Toledo

Polygraphics Inc. DBA Kohnes Lori Rupp 2369 Airport Hwy Toledo Ohio 43609 419-385-9500 419-389-0200 lori@kohnes.com Graphic Arts - Visual Communications, Commercial Photo 
Lab and Photographic Equipment and supplies WBE - Toledo

Polytech Inc. Babu K. Patel 101 Main Street   Suite G       55 
Public Square Suite #510

Toledo / 
Cleveland Ohio 43605 / 

44113
419-698-7675    
216-696-3141 216-694-5890 nbliss@polytechengineers.com Engineering - Mechanical, Electrical, Civil, Transportation, 

Environmental / Sanitary and Structural engineering MBE - Toledo

Powell's trucking Group, Inc. Frederick A. Powell 2363 Karendale Drive Toledo Ohio 43614 419-787-4502 419-385-0756 spowellbrown@aol.com Dump truck Hauling and Service for Construction type 
Materials such as Concrete and Sand

Ohio DAS  MBE - 
Toledo

Premium Technical Service Inc. Lee Cage 26215 Cambridge West  #6-103 Warrenville 
Heights Ohio 44128 216-765-8178 440-519-9778 L.D.Cage@aol.com Engineering - Environmental - Sewer Investigation,  

(CCTV, Smoke, Dye, testing,  M.H. Inspection MBE - Toledo

Price Builders & Developers Inc. 
LLC  DBA PB&D Inc LLC David Price 10290 Sandlewood Drive Twinsburg Ohio 44087 330-405-6414 330-405-0869 pricecorp@hotmail.com

Restoration Services, Damproofing, Interior & Exterior 
Flooring, Preformed Joint Seals, Expansion Seals, 
Concrete Repairs, Parking Garages, Bridges, Water 
Treatment Plants

MBE - Toledo

PRIME Engineering & Architecture 
Inc. Susheela D. Suguness 470 Olde Worthington Rd.    

Suite #325 Westerville Ohio 43082 614-839-0250 614-839-0251 Info@primeeng.com
Engineering a& Architecture consulting Services - 
Architecture - Civil and Structural and material Testing, 
Highways and Bridges

MBE - Toledo

Proudfoot Associates Inc. Paul Proudfoot 5360 Heatherdowns Blvd Toledo Ohio 43614 419-865-7195 info@proudfootassociates.com Transpiration, Highway and Intersection desigh, Freeway 
and Interchange design, Local Highway and

Ohio DAS  MBE - 
Toledo

PSA Contractors, Inc. Patrick Aliu 1516 E. Hillcrest St.     #310 Orlando Florida 32803 407-898-9119 407-898-9077 Info@psaonline.com Construction / Program Management MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Quality Building Supplies for 
Industry, Inc. Edward L. Haynes 17485 Saylor Lane. Rd.         PO 

Box #10 Grand Rapids Ohio 43522 419-832-2202 419-832-8106 qualitybldging@aol.com Construction & Industrial Materials MBE - Toledo, 
NOMBC

Quality Painting Inc. James Lee Jackson 339 Rockingham Street Toledo Ohio 43610 419-244-1218 419-255-3061 qpaint@accesstoledo.com Painting Ohio DAS  MBE - 
Toledo

R & E Exports Paul Garza 300 Sandusky Street Toledo Ohio 43611 419-727-9400 419-727-9405 reexports@msn.com
Domestic and Export Sales of used and New Truck Parts 
(Semi's) and Parts, construction Equipment.  Complete 
Trucks & Heavy Equipment

NOMBC

R. Gant LLC Roosevelt Gant 111 Wamba Ave. Toledo Ohio 43607 419-327-4382 419-535-7914 roosevelt.gant@bex.net

General Contractor/Construction Management Services 
with Primary Focus on Commercial, Industrial and 
Institutional Customers in both the Public and Private 
Sectors

NOMBC

R.A.  Environmental Partners LLC Gary Daugherty 4456 Woodbriar  Drive Toledo Ohio 43623 419-472-2806 419-472-2806 daughertygary@yahoo.com Managing organizing and exciting projects pertaining to 
the total environment and ecology. Ohio DAS

R.Davis Trucking Randy Davis 2764 Monroe Street Toledo Ohio 43606 419-826-0230 419-865-1088 Trucking, Hauling, Towing, Demolition, Sand, Stone, 
Backhoe Service MBE - Toledo

R.L. Williams Construction Charles Williams 7115 Jeffers Rd. Whitehouse Ohio 43571 419-877-5341 419-875-6517 R.L.Williams@accesstoledo.com General & Subcontractor (Highway):  Asphalt, Concrete, 
Pavements, (curbs, walks, & driveways), Drainage

Ohio DAS  MBE - 
Toledo

Ralph C. Tyler P.E.,  P.C.  DBA 
Ralph Taylor Companies Ralph Tyler 1120 Chester Ave.     #200 Cleveland Ohio 44114 216-623-0808 216-623-0979 Ralph.Tyler@RalphTyler.com

Engineering / Architectural Services,  Construction 
Management, Program Management, Civil Engineering, 
Architectural Design, Environmental Engineering, 
Landscape Design, Structural Engineering, Mechanical 
and Electrical Engineering, and Land  Surveying - 
Licensed to provide Architectural, Engineering and 
Surveying Services

MBE - Toledo

Rath Builders Supply Inc. Barbara A. Rath 07482 Sr. 66 N.      P.O. #811 Defiance Ohio 43512 419-782-7284 419-782-3698 rathbldr@defnet.com Construction Material Supplier MBE - Toledo
Real Bright Electric Emzie Wilson 711 Moran Ave. Toledo Ohio 43607 419-870-1730 419-531-4518 Electrical contractor & Bucket Truck MBE - Toledo

Redirections Inc. Kathy Mackey 5157 East 64th Street Indianapolis Indiana 46220 317-731-5157 317-731-5097 istare@re-directions.com
Signage - Interior & Exterior Signs and Banners, Flags, 
Monuments, Vehicle Graphs, Commercial Displays, 
Bookcases and Corporate Work Stations

WBE - Toledo

Regulatory Compliance Consultants Sharon roman 6011 Renaissance Place     Suite 
#1 Toledo Ohio 43609 419-882-9224 419-882-9226 rccsharon@aol.com Health and Safety Consulting WBE - Toledo

REH Systems Solutions LLC 6591 West Central Avenue    
Suite 204 Toledo Ohio 43617 419-517-1325 419-517-1328 rhodge@rehsystems.com

Information technology reseller, Integrator software 
application development and training; Products and 
services for Microsoft, Cisco, Nortel, Foundry Networks, 
NEC, Avaya, Lucent, Ibm, Dell, Rim, Sprint, and Oracle

Ohio DAS

Resource One Computer System 
Inc. Stampp Corbin 1159 Dublin Rd. Columbus Ohio 43215 614-485-4800 614-485-4848 scorbin@rocs.com

Computer - Products & Services, Consulting, Supply 
Chain Management, Integration, Deployment, 
Infrastructure, Support and Asset Retirement,

MBE - Toledo

Richey's Bar-B-Q Deli 2366 Meadowwood Drive Toledo Ohio 43606 419-536-1647 419-536-1647 sblake@pop3.utoledo.edu Restaurant, Delicatessen and Sale of Barbecue Sauce Ohio DAS

RRT Images Ramon Tiggs 1706 Fallbrook Rd.    P.O. Box 
#141259 Toledo Ohio 43614 419-382-9996 rrtimages@aol.com

Photography - Professional & Restoration ' Sports, 
Landscapes, Social Events, Corporate Events, Portraits, 
Weddings Ect.  Digital Art Photography for Wall Decor 
(Home Business Office)  Photo Postcards, Posters 
(inspirational and Sports) Greeting Cards, Invitations, and 
Photo Business Cards.

MBE - Toledo

Ruben & Ruben LLC Ruben Daniels 357 1/2 Islington  P.O. Box 4876 Toledo Ohio 43610 419-244-7703 419-242-6869 rulespp@hotmail.com Plumbing , Power Washing, Piping and Fire Protection MBE - Toledo

S.K.C.P.A. LLC 9222 Wintergreen Court Sylvania Ohio 43560 419-882-3599 419-517-3503 skcpa@buckeye-express.com

Accounting, Auditing, Budgeting, Maintain accounting 
records of restricted Funds, Analyze Financial Data and 
Generate Financial Reports, and Provide Taxation 
Consulting.

Ohio DAS

  This list is not intended to be all inclusive of Certified/Qualified MBEs that maybe available to perform on this project   7

mailto:qpaint@accesstoledo.com�
mailto:daughertygary@yahoo.com�
mailto:rhodge@rehsystems.com�
mailto:R.L.Williams@accesstoledo.com�
mailto:sblake@pop3.utoledo.edu�
mailto:skcpa@buckeye-express.com�
mailto:rccsharon@aol.com�
mailto:istare@re-directions.com�
mailto:scorbin@rocs.com�
mailto:qualitybldging@aol.com�
mailto:rathbldr@defnet.com�
mailto:Ralph.Tyler@RalphTyler.com�
mailto:rrtimages@aol.com�
mailto:rulespp@hotmail.com�
mailto:reexports@msn.com�
mailto:roosevelt.gant@bex.net�


MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Sallie's Wholesale & Construction, 
Inc. Sallie Sylvester 728 Park Avenue East Mansfield Ohio 44901 419-524-7973 419-524-7974 sallie@sallieswholesale.com Construction Materials - Steel Pipe ect.  (WBE) MBE - Toledo

Sandusky Bay Construction 
Company Inc. Mason Oglesby 178 East Main Street  P.O. Box 

#766 Norwalk Ohio 44857 419-663-1002 419-668-9731 philo@sandbay.com

General or Subcontractor - Bridges - Clearing & Grubbing, 
Roadway Excavation and Embankment Construction, 
Incidental Grading, Temporary Soil Erosion and Sediment 
Control, Aggregate Bases, Flexible Replacement, 
Structural Removal, Level 1 & 2 Bridge, Reinfo

MBE - Toledo

Seaport Professional Janitorial 
Services Inc. Tracee Perryman 136 North Summit Street      

Suite #211 Toledo Ohio 43604 419-241-7987 419-241-7990 Smprojanitorial@sbcglobal.net Janitorial - Construction Clean Up MBE - Toledo

Service Master Professional 
Janitorial Services

136 North Summit Street          
Suite 211 Toledo Ohio 43604 419-241-7987 419-241-7990 Smprojanitorial@sbcglobal.net Provides Janitorial services and building Maintenance for 

commercial buildings.  Also distributes JA Ohio DAS

SGI Images LTD Adrian Rodriguez 4530 Stengal Ave     P.O. Box 
#140305 Toledo  Ohio 43614 419-380-0550 419-380-0950 Sqiltd@sbcglobal.net Promotional Items,  Screen Printing, Graffic Designed, 

Advertisement MBE - Toledo

Shelman Concrete Co. Inc. Theodis Shelmon 1642 Ralston Circle    #204 Toledo Ohio 43615 419-539-6909 419-349-5677 Concrete Work - Pour Concrete MBE - Toledo
Shreffler Inc. Kathy Wadsworth 1192 N. CR #42 Gibsonburg Ohio 43431 419-637-2386 419-637-7735 HVAC Service, Refrigeration, controls and Parts WBE - Toledo

Sigmart & Associates Martilsa Dabiri 5660 Southwyck Blvd                
Suite 260 Toledo Ohio 43635 419-867-7616 419-867-7616 sales@sigmart.net engineering services, Estimating, Project Scheduling, 

Construction Management Services, Computer Aid.
Ohio DAS  MBE - 

Toledo
Simmons & Murdock, Inc.  DBA 
Odella's Washland Inger Murdock 3224 Craigmoor Toledo Ohio 43614 419-381-0187 419-243-9549 Odellas539@aol.com Coin Operated Laundry Facility, Dry Cleaning, Wash & 

Fold Service
Ohio DAS  MBE - 

Toledo
SMR Electric LLC Jose Lopez 23790 W. Moline-Martin Rd. Millbury Ohio 43447 419-855-7884 419-855-8099 smrelec93@aol.com Electric Contractor - Commercial and Residential MBE - Toledo
Snelling, LLC DBA Concierge 
Cleaning & Services George Snelling 7657 Winter Sweet Holland Ohio 43528 419-867-7955 snellingllc@aol.com Janitorial - Property Management, Commercial and 

Residential Cleaning and Property Management
MBE - Toledo, 

NOMBC
Sojouner's Truth Fletcher Word 616 1/2 Adams St. Toledo Ohio 43604 419-243-0007 419-255-7700 Thetruthsales@buckeye-acess.com Newspaper - Publishing MBE - Toledo

Sophisticated System, Inc. Dwight Eric Smith 2191 City Gate Dr. Columbus Ohio 43219 614-418-4600 614-418-4610 dwsmith@ssicom.com Computer Programming - Consulting, Application 
Development, Design, Install and Write Programs for Dell MBE - Toledo

Superior Industrial Supply & 
Services Stan McCormick 101 Main Street   Suite G Toledo Ohio 43605 419-697-3700 419-867-2009 stan.mccormick@siss.cc Distributors of Janitorial Supplies, Shipping Supplies, 

Office Supplies, Office furniture, Plumbing.
Ohio DAS,  MBE - 
Toledo, NOMBC

T. Duncan Enterprises Inc. 1107 Parkside Blvd. Toledo Ohio 43607 866-992-6333 tduncan@buckeye-express.com BBQ Sauces for private and commercial use. Ohio DAS
T.E. Hubler Inc.  DBA R & T 
Microcenters of Ohio 5981 Telegraph Rd. Toledo Ohio 43612 419-476-2552 419-476-8009 rtmicro@sbcglobal.net Retail Sales, Services of computers, Equipment, toner, 

Laser charges Ohio DAS

Tas Inc. Sandra Susor 433 Dearborn Rd. Toledo Ohio 43605 419-693-3353 419-693-3563 tom@tasinc.net Electrical contractor - Inside and outside electrical work, 
Industrial, Sub-station, and Phone Data work, WBE - Toledo

Tensho LLC 324 Ryder Road Toledo Ohio 43606 419-534-4572 419-536-3103 tievining@tensholic.com Contract Packaging, Sales, Services of Packaging 
Supplies and Packing Equipment, Janitorial Services Ohio DAS

The "Ghanian" Foundation DBA 
"Step Up Toledo" 11 South Centennial Rd. Holland Ohio 43528 419-868-8396 419-531-8205 stepuptoledo@sbcglobal.net Community and Social Services: 1)Family Home for 

Senior Adults ( "Ghanashis" Ghana's Heaven for Ohio DAS

The Blackfoot Company Leroy A Peplon 6061 Telegraph Road     Suite P Toledo Ohio 43612 419-478-8650 419-478-0890 Tblkftco@aol.com Performance chemicals for Water Treatment, Dust 
Suppression De-icers and Janitorial Products

Ohio DAS  MBE - 
Toledo

The Geraldine Davis Company 2100 Stirrup Lane         D-204 Toledo Ohio 43613 419-450-5585 419-472-4714 emmanukon@toastnet.com Lie insurance, Health Insurance, Disability insurance, 
Annuities, Retirement Plans, And Personal co. Ohio DAS

The JAJ Company LTD. James A. Jackson 4756 West Bancroft Street Toledo Ohio 43615 419-720-5252 419-720-5255 Infor@thejajcompany.com Real Estate Development Services, Engineering Services 
and Consulting MBE - Toledo

The Shelmon Concrete Company 1642 Ralston Circle    Suite 204 Toledo Ohio 43615 419-539-6909 419-539-7105 shelmonconcrete@aol.com Installation of concrete construction work. Ohio DAS

The Traverse Group Inc. George P. Barnes 400 Monroe Street      Suite #410 Detroit Michigan 48226 313-237-7777 313-215-2724 dlevick@thetraversegroup.com
Engineering - Environmental - Consulting, Assessment, 
Remediation, Facility Support, Demolition, Asbestos, Lead 
Abatement

MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

Thirdwave Corporation Roy R. Hernandez 111400 W. Olympic Blvd    Suite 
#650 Los Angeles California 90064 310-914-1480 310-914-1490 tec@thirdwavecorp.com

Computers - Information Technology, Consultant / 
Systems, Business Process Re-engineering, Electronics 
Document Management, Enterprise Content Management, 
Workflow, Geographic Information Systems, Web Design 
and Development, LAN / WAN Systems Engineering

MBE - Toledo

Tiffany Electric Tiffany Gilbert 572 Temes Ave Elyria Ohio 44035 440-365-0838 440-366-6594 Electrical Contractor and Supplies - Supplies ordered as 
needed  (WBE) MBE - Toledo

TJRS LLC Delance Sims 5551 Ryewick     Suite #D Toledo Ohio 43614 419-937-9375 419-866-1901 pipology@hotmail.com Sewer Construction - Sewer Installation & Repair MBE - Toledo

Tropical Insulation Products Inc. Herman Vasquez 300 Morris Street Toledo Ohio 43602 419-249-7090 419-255-6446 tropinsul@aol.com Sales, Service and Installation of Mechanical insulation 
and Fire Stopping

Ohio DAS  MBE - 
Toledo

Total Maintenance Company Derrick Murphy 136 Arklow Dr. Toledo Ohio 43615 419-531-2461 419-531-1737 Murphytoledo@bex.com Lawn Care - General Maintenance, Debris Removal, 
General labor, Demolition, concrete Removal, 

Ohio DAS  MBE - 
Toledo

Total Service Solutions Charlie Desando 4790 Red Bank Expressway    
Suite #260 Cincinnati Ohio 45227 513-561-3065 513-561-0562 cdesando@tssworld.com Computer - Information Technology Computer Reseller, 

Computer Training, Design, Consulting MBE - Toledo

Trinity Glass Inc. Julie & Julio Carire 2857 Airport Hwy Toledo Ohio 43609 419-385-4527 419-385-4533

Glass and Glaziers - New Construction, Remodeling, 
Commercial Doors and Windows, Plate Glass, Bevel 
Glass, Mirror, Safety Glass, Tempered Glass, Store 
Fronts, Plexiglas and Lexan and Replacement Windows 
Repairs, Restoration conservation of leas Stained Glass, 
Leaded Panels, Side Lights, Doors, Windows, cabinet 
doors and Transoms, Sandblasting, Etching, Member of 
SGAA

WBE - Toledo

TTL Associates, Inc. 1915 North 12th Street Toledo Ohio 43604 419-324-2222 419-241-1808 cchambers@ttlassoc.com

Geotechnical Engineering, Construction Materials Testing, 
Environmental Site Assessments, Hazardous Waste 
Surveys, Civil Engineering, Environmental Consulting, 
Drilling, Geoprobing, Asbestos Surveys, Demolition 
Oversight, LEED and Air Quality Monitoring.

Ohio DAS

Twin Electric Co. Dunrick & Raquel Yetts P.O. Box #9321 Toledo Ohio 43697 734-674-5984 734-425-7054 Twinelectricco@msn.com Electrical Subcontractor MBE - Toledo

Unicon International Inc. Pei-Chen Jane Lee 241 Outerbelt Street Columbus Ohio 43213 614-861-7070 614-861-7096 jl@unicon-intl.com Computers - Information Technology, Consulting and 
computer and Networking Support Systems (WBE) MBE - Toledo

United Mobile Power Wash Inc. Bridget Mahrie 3250  Coolidge Hwy. Berkley Michigan 48072 248-336-9616 248-336-9619 bridget@wekeepitclean.com
Mobile Fleet Washing - Truck, Car Fleets, Commercial 
Washing, Exterior Buildings, Houses, Concrete, 
compressors & Heavy Equipment

WBE - Toledo

Unity Cable Technologies Inc. 1535 Buckingham Street Toledo Ohio 43617 419-241-4322 419-241-8322 unitycable@aol.com

Construction Equipment, Materials & Supplies, Traffic 
Control Equipment, Electrical Equipment, Wire, cable, 
Fiber Optics, Architectural Engineering, Design Build 
Construction, Electrical Contracting,  High Power Fiber 
Amplifiers, High Power Lasers.

Ohio DAS

Universal Electric Brady Jackson 1231 Albon Rd. Holland Ohio 43528 419-410-0558 419-866-1487 bbblifjack@sbcglobal.net Electrical construction - Residential & Commercial MBE - Toledo

Unlimited Solutions Inc. Cynthia Phillips 1500 N. Superior    Suite #302 Toledo Ohio 43604 419-724-0899 or 
313-823-2300 313-823-5979 usinfomich.com Computer - Information Technology Services - Computer 

Infrastructure, Electric (WBE) MBE - Toledo

V & K Electric Nearl Venn 5026 Lynbridge Lane Toledo Ohio 43614 419-381-0735 419-381-0735 nearlvenn@sbcglobal.net Electrical Contractor, Install, Upgrade and repair in 
Residential, Commercial and Industrial settings

Ohio DAS  MBE - 
Toledo

Valdez Enterprises, Inc Joseph Valdez 5465 Enterprise Boulevard Toledo Ohio 43612 419-472-9400 419-243-3716 valdez@buckeye-express.com Contract Dump Truck Services, Construction Materials 
Supply, General Contractor

Ohio DAS,  MBE - 
Toledo, NOMBC

Vision Mechanical Inc. Ray Miller 3450 W. Central Ave Toledo Ohio 43606 419-536-0757 419-536-9447 Miller@visionmechanicalinc.com Visional Mechanical Inc. is a full service registered 
engineering firm specializing in engineering

Ohio DAS  MBE - 
Toledo

Wes Boykin Trucking, Excavation & 
Demolition Wesley Boykin 1031 Wamba St. Toledo Ohio 43607 419-537-9969 419-535-0603 Demolition, Trucking, Hauling, Excavating, Landscape, 

Snow Removal MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

Wess Construction Inc. Jerlyn Charles 2111 Woodward Ave. Detroit Michigan 48201 313-962-2317 313-962-2322

Underdrain / Edgedrain Installation, Landscape 
Restoration, Topsoil Placement, Finish Grading, Seed / 
Fertilizer / Mulch Blankets or Sod Placement, Hydro-
Seeding, or Mulch & Tack, Slope Restoration, Sprinkler 
Repair, Slit Fencing. 

WBE       MBE - 
Toledo

White Construction W. Bernard White, P.E.,  Ronald 
McClelland 1120 West Baltimore Detroit Michigan 48202 313-872-7397 313-872-7397 wbwhite@whitecon.com; 

rmccella@whitecon.com

Construction Manager, Hire Contractors, Schedule and 
Coordinate, Commercial and Industrial Steel and Concrete 
Construction

MBE - Toledo

Woodlands Consulting Group LLC Jerry Jones 4060 Monroe Street Toledo Ohio 43606 419-724-2791 419-475-0700 jj@woodlandsconsulting.com Business consultant MBE - Toledo
Your Computer Needs of Toledo 
LLC 1852 Clay Avenue Toledo Ohio 43608 419-729-2056 419-729-2056 masterambi@aol.com Your Computer Needs of Toledo LLC is a one member 

limited liability company in the service of . Ohio DAS
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LUCAS COUNTY MULTI-PURPOSE ARENA

Monthly MBE Report

BID PACKAGE PRIME CONTRACTOR BASE BID MBE SUBCONTRACTOR/SUPPLIER MBE% MBE CONTRACT AMOUNT TOTAL HRS. MINORITY HRS. MINORITY % HRS. WOMEN HRS. WOMEN % HRS.

Total
 

August 2007



Grand Totals 

DATE:

Please submit along with your payrolls to Prevailing Wage Coordinator

CONTRACTOR:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE NO.:

EMPLOYMENT UTILIZATION REPORTING WORK HOUR DATA BY RACE and SEX

Total % Total % Total % Total % Total % Total %

Job Catergories Craft Total Total Female Female Female Female Minority Employees Minority MEmployees inority Hou Minrs ority Hours White Male White Male White Male White Male 

Employees Hours Employees Employees Hours Hours Male Female Male Female Male Female Male Female Employees Employees Hours Hours

Carpenters CA

Cement Masons CE

Electricians EW

Iron Workers IW

Laborers LD

Operating Engineers OE

Painters PA

Pile Driver PD

Teamsters TE

Others OT

NAME OF PERSON COMPETEING FORM:

TITLE:

SIGNATURE OF COMPANY EEO OFFICER

This form is due monthly throughout the life of this contract
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